PROGRAM OF WORKS
DepEd-Repair2016-Region X-Misamis Oriental

School: GIMANGPANG ELEMENTARY SCHOOL Date: June 1, 2016
Budget Allocation: PHP 2,100,000.00
Region: X- NORTHERN MINDANAO Estimated Government Expenses: PHP 21,000.00
Division: MISAMIS ORIENTAL Approved Budget for Contract: PHP 2,079,000.00
Project Title: Completion Period: 90 calendar days
Minimum Required Manpower:
REPAIR/REHABILITATION OF SEVEN (7) CLASSROOMS General Foreman  Welder Mason
Carpenter Painter Helper
Electrician Steelman
Plan: Minimum Required Equipment:
Location: INITAO, MISAMIS ORIENTAL Mixer Planer Bar Cutter Hand Tools
Vibrator ~ Welding Machine Power Tools
Item 1.D. Item Description % of Total Unit Quantity Total Cost Remarks
I. DIRECT COST
General Requirements lot 1.00
BUILDING 1
5 Masonry Works lot 1.00
6 Doors and Windows set 6.00
8 Roofing Works pc 130.08
9 Ceiling and Carpentry Works sq.m 111.34
10 Electrical Works lot 1.00
11 Plumbing Works lot 1.00
12 Sanitary Works lot 1.00
13 Painting Works sq.m 328.90
14 Tile Works lot 1.00
15 CHB Septic Vault lot 1.00
BUILDING 3
5 Masonry Works lot 1.00
6 Doors and Windows set 12.00
8 Roofing Works I.m 205.96
9 Ceiling and Carpentry Works sq.m 163.87
10 Electrical Works lot 1.00
11 Plumbing Works lot 2.00
12 Sanitary Works lot 2.00
13 Painting Works sq.m 410.92
14 Tile Works lot 2.00
15 CHB Septic Vault lot 1.00
BUILDING 4
5 Masonry Works lot 1.00
6 Doors and Windows set 12.00
7 Steel Works kg 1,613.26
8 Roofing Works l.m 205.96
9 Ceiling and Carpentry Works sq.m 163.87
10 Electrical Works lot 1.00
11 Plumbing Works lot 2.00
12 Sanitary Works lot 2.00
13 Painting Works sq.m 614.71
14 Tile Works lot 2.00
15 CHB Septic Vault lot 1.00
BUILDING 6
5 Masonry Works lot 1.00
6 Doors and Windows set 12.00
8 Roofing Works l.m 205.96
9 Ceiling and Carpentry Works sq.m 163.87
10 Electrical Works lot 1.00
11 Plumbing Works lot 2.00
12 Sanitary Works lot 2.00
13 Painting Works sq.m 614.71
14 Tile Works lot 2.00
15 CHB Septic Vault lot 1.00
Sub-Total ‘ ‘
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. INDIRECT COST 22% of (l)
Overhead Expenses (8%)
Contingencies (3%)
Miscellaneous (1%)
Contractor's Profit (10%)
Sub-Total

Ill. TAX 5%
Sub-Total

IV. TOTAL CONSTRUCTION COST (I + 1l +1

Prepared:

Contractor
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