
School: GIMANGPANG ELEMENTARY SCHOOL Date: June 1, 2016

Budget Allocation:

Region: X- NORTHERN MINDANAO Estimated Government Expenses:

Division: MISAMIS ORIENTAL Approved Budget for Contract:

Project Title: Completion Period: 90 calendar days

Minimum Required Manpower:

General Foreman Welder Mason

Carpenter Painter Helper

Electrician Steelman

Plan: Minimum Required Equipment:

Location: INITAO, MISAMIS ORIENTAL Mixer Planer Bar Cutter Hand Tools

Vibrator Welding Machine Power Tools

Item I.D. % of Total Unit Quantity Total Cost

0.034 lot 1.00 71,290.32

5 0.002 lot 1.00 3,463.53

6 0.025 set 6.00 52,538.16

8 0.026 pc 130.08 55,055.67

9 0.028 sq.m 111.34 57,826.54

10 0.009 lot 1.00 19,338.24

11 0.003 lot 1.00 6,518.80

12 0.001 lot 1.00 2,568.80

13 0.013 sq.m 328.90 27,028.30

14 0.003 lot 1.00 5,727.73

15 0.021 lot 1.00 43,538.47

5 0.002 lot 1.00 3,463.53

6 0.052 set 12.00 107,081.00

8 0.038 l.m 205.96 79,702.48

9 0.036 sq.m 163.87 75,658.03

10 0.013 lot 1.00 27,048.41

11 0.007 lot 2.00 15,315.20

12 0.002 lot 2.00 4,682.60

13 0.016 sq.m 410.92 33,381.40

14 0.005 lot 2.00 9,415.45

15 0.021 lot 1.00 44,116.87

5 0.002 lot 1.00 3,463.53

6 0.052 set 12.00 107,081.00

7 0.038 kg 1,613.26 79,549.40

8 0.038 l.m 205.96 79,702.48

9 0.038 sq.m 163.87 78,626.03

10 0.015 lot 1.00 30,840.41

11 0.007 lot 2.00 15,315.20

12 0.002 lot 2.00 4,682.60

13 0.017 sq.m 614.71 35,475.70

14 0.005 lot 2.00 9,415.45

15 0.021 lot 1.00 44,037.55

5 0.002 lot 1.00 3,463.53

6 0.052 set 12.00 107,081.00

8 0.038 l.m 205.96 79,192.48

9 0.036 sq.m 163.87 75,658.03

10 0.014 lot 1.00 29,850.36

11 0.007 lot 2.00 15,315.20

12 0.002 lot 2.00 4,409.60

13 0.017 sq.m 614.71 35,475.70

14 0.005 lot 2.00 9,415.45

15 0.021 lot 1.00 42,996.25

1,635,806.45

Masonry Works

Masonry Works

Steel Works

Masonry Works

Painting Works

Tile Works

CHB Septic Vault

Sub-Total

Roofing Works

Ceiling and Carpentry Works

Electrical Works

Plumbing Works

Sanitary Works

BUILDING 6

CHB Septic Vault

Electrical Works

Plumbing Works

Sanitary Works

Painting Works

Tile Works

Electrical Works

Plumbing Works

Sanitary Works

Tile Works

BUILDING 3

Doors and Windows

Roofing Works

Ceiling and Carpentry Works

Doors and Windows

Doors and Windows

Roofing Works

Ceiling and Carpentry Works

CHB Septic Vault

Painting Works

Sanitary Works

Painting Works

Tile Works

Ceiling and Carpentry Works

Electrical Works

Plumbing Works

BUILDING 1

Doors and Windows

Roofing Works

Item Description Remarks

I. DIRECT COST

PROGRAM OF WORKS
DepEd-Repair2016-Region X-Misamis Oriental

PHP 2,100,000.00

PHP 21,000.00

PHP 2,079,000.00

REPAIR/REHABILITATION OF SEVEN (7) CLASSROOMS

Masonry Works

BUILDING 4

CHB Septic Vault

General Requirements
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0.060 125,161.29

0.023 46,935.48

0.008 15,645.16

0.075 156,451.61

344,193.55 344,193.55

0.048 99,000.00 98,921.34

1.000 2,079,000.00 2,077,348.23

Prepared: Checked: Noted:

Contractor Division Engineer III Chief, SGOD

III. TAX 5%

Sub-Total

IV. TOTAL CONSTRUCTION COST (I + II + III)

SANDY L. SIMO, CE RUDY O. MAGDUGO

II. INDIRECT COST 22% of (I)

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Sub-Total
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