BILL OF QUANTITIES

PROJECT : REPAIR/REHABILITATION OF FOUR (4) CLASSROOMS
SCHOOL : NAAWAN CENTRAL SCHOOL
LOCATION  : NAAWAN, MISAMIS ORIENTAL
OWNER : DEPARTMENT OF EDUCATION
SUBJECT : BILL OF QUANTITIES
1.D. NO DESCRIPTION UNIT QTY UNIT COST TOTAL COST GRAND TOTAL
MATERIAL LABOR MATERIAL LABOR
General Requirements
Mobi_lization/Tem_pora_ry Structures, l_JtiIities an_d ot 1.00
Services/Demobilization/Standard Billboard/Signage
Safety and Health lot 1.00
Hauling cost lot 1.00
Sub-total
MODIFIED GABALDON - FOUR (4) CLASSROOMS
6.00 Doors and Windows
Replacement of Doors and Jambs
ED-1(1.00mx2.68m), Replace New Wooden Door
and apply putty to even the wood in Semi- Gloss pc 4.00
Paint Finish (Choco Brown).
6.21 PVC Door 0.70m x 2.10m pc 4.00
Door Lockset & Hardware
Stainless Steel Door Pull w/ Padlock set 4.00
New Timber Lattice Frames w/ Capiz Shell in
Lays,Polyurethane Finish
W-1 (0.95m x 1.80m) New Capiz Window set 24.00
Sub-Total
8.00 Roofing Works
e L
617 sgj.i;}:qollr,]fre Painted, Ordinary, 0.610m x 2.440m pc 25.00
610 ;Ii‘:ﬁ?hfre Painted, Ordinary, 0.610m x 2.440m x pc 18.00
8.35 Teckscrew 2-1/2" pc 7,680.00
8.36 Roof Sealant L 6.00
Sub-Total
9.00 Carpentry and Woodworks
Structural
Replace Damaged & Deteriorated Floor Joist
Removal of Damaged Floor Joist bd.ft 1,066.67
2"x8" Hardwood, Floor Joist bd.ft 1,066.67
CWN kg 10.00
Wood Preservative, Brown L 4.00
Rehabilitate Wooden Trusses
9.34 Removal of Wooden Truss bd.ft 800.00
3"x8" Hardwood Rafter bd.ft 320.00
2"x6" Hardwood Purlins bd.ft 480.00
Mach. Bolt w/ Std. Nuts & Washers, 5/8"x7" pc 15.00
Mach. Bolt w/ Std. Nuts & Washers, 5/8"x10" pc 15.00
CWN kg 10.00
Wood Preservative, Brown L 4.00
Architectural
Reconstruct Wooden Flooring
Removal T&G Wood Flooring bd.ft. 2,300.00
9.26 T&G 3/4" x 4" bd.ft. 2,300.00
Finishing Nails kg 20.00
Wood Preservative, Brown L 8.00
Reconstruct Wooden Wall
Removal of T&G Wooden Panel bd.ft. 2,400.00
9.27 T&G 3/4" x 4" bd.ft. 2,400.00
S4S Lumber, Kiln Dried Tanguile(V & H Studs) bd.ft 367.47
1" x 1"x8' Quarter Round Wood Molding pc 147.00
Finishing Nails kg 8.00
Wood Preservative, Brown L 6.00
Reconstruct Wooden Ceiling
Removal of T&G Wooden Ceiling Panel bd.ft. 1,800.00
9.27 T&G 3/4" x 6" bd.ft. 1,800.00
2"x2" Rough Lumber, Sun Dried, Tanguile bd.ft 541.37
Finishing Nails kg 6.00
CW Nails kg 10.00
Wood Preservative, Brown L 3.00
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1.D. NO DESCRIPTION UNIT QTY UNIT COST TOTAL COST GRAND TOTAL
MATERIAL LABOR MATERIAL LABOR
9.19 Fascia Board, Fiber Cement 10" x 12 pc 39.00
9.22 Finishing Nails kg 2.00
Wooden Wall (CR) sg.m 86.16
9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 439.50
9.08 Plywood,Marine 1/2" x 4' x 8' pc 20.00
9.22 Finishing Nails kg 1.00
9.23 Common Wire Nails kg 7.00
9.42 Wood Preservative, Brown L 2.00
Blackboards (4 units) sg.m 23.04
9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 147.00
9.43 Lawanit, 1/4" thk pc 8.00
9.22 Finishing Nails kg 2.00
9.23 Common Wire Nails kg 3.00
9.24 Concrete Nails kg 2.00
Sub-Total
10.00 Electrical Works
Roughing-ins
10.02 Electrical Conduit uPVC, 20mmg@ pc 85.00
10.07 RSC 25mmgd pc 2.00
10.36 Entrance Cap 25mm dia. pc 1.00
10.16 Junction Box, 4" x 4" G.1. pc 20.00
10.17 Utility Box, 2" x 4" G.1. pc 12.00
10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00
Wires & Fixtures (re-wiring)
10.11 3.5 mm2 THW Wire, Stranded (New) m 400.00
10.14 5.5 mm2 THW Wire, Stranded m 40.00
10.28 Duplex C.O. with Plate pc 8.00
10.25 3-Gang Switch with Plate pc 4.00
10.23 Single Switch with Plate pc 4.00
10.20 FL 2 x 40W Industrial Type set 16.00
Pin Light (100mm surface mounted) set 8.00
10.48 Panel Box, Flush Type, 4 Branches set 1.00
10.40 Circuit Breaker, 40A 2P set 1.00
10.38 Circuit Breaker, 20A 2P set 4.00
10.58 Electrical Tape pc 5.00
Sub-Total
11.00 Plumbing Works
11.62 Water Closet 1.6gpf with Accessories set 4.00
11.64 Lavatory, Pedestal Type with Accessories set 4.00
11.59 Faucet, Plain Bibb, Brass 1/2"Q pc 4.00
11.65 S.S.Floor Drain 4' x 4" pc 4.00
11.68 S.S. Grab Rail 1-1/2"'@ pc 4.00
11.44 Gate Valve, 1/2"0 pc 4.00
11.01 uPVC Water Line 1/2"'@ pc 10.00
11.21 uPVC Elbow 900, 1/2" dia. pc 8.00
11.15 uPVC Tee 1/2" dia. pc 6.00
11.66 Teflon Tape roll 5.00
Sub-total
12.00 Sanitary Works
12.09 uPVC Sanitary Pipe 4"Q pc 12.00
12.07 uPVC Sanitary Pipe 2'@ pc 12.00
12.11 uPVC Elbow 900 x 2"'@ pc 8.00
12.17 uPVC Tee 2" x 2" pc 8.00
12.13 uPVC Elbow 900 x 4"@ pc 8.00
12.30 uPVC P-Trap 2" pc 4.00
12.28 Brass Cleanout 4" x 4" pc 4.00
12.33 PVC Cement can 6.00
Sub-total
13.00 Painting Works
Wooden Surfaces sq.m 811.00
Enamel, Flat gal 41.00
Enamel, Semi Gloss gal 41.00
Wood Putty (Body Filler) gal 33.00
Paint Thinner gal 21.00
Sub-Total
14.00 Tile Works
Wall (Comfort Room)
14.04 Glazed Wall Tiles 20cm x 20cm pc 408.00
14.16 Tile Adhesive 25 kg/bag bag 6.00
14.13 Tile Trim 6mm pc 10.00
14.15 Tile Grout 5 kg/bag bag 4.00
2.01 Portland Cement bag 6.00
14.15 Flooring ( Comfort Room)
Portland Cement bag 3.00
14.01 Unglazed Floor Tiles 20cm x 20cm pc 144.00
14.16 Tile Adhesive 25 kg/bag bag 4.00
14.15 Tile Grout 5 kg/bag bag 4.00

Sub-total
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CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M
Earthworks
1.01 Clearing and Grubbing sg.m 3.34
1.02 Structural Excavation cu.m 24.00
1.03 Backfilling and Compaction cu.m 3.60
1.04 Gravel Bedding G-1 cu.m 0.33
Sub-total
Concreting Works
Septic Vault Slab cu.m 1.60
2.01 Portland Cement bag 15.00
2.02 Crushed Gravel 3/4" cu.m 1.00
2.03 Washed Sand cu.m 2.00
Sub-total
Rebar Works
Septic Vault Slab
3.01 Deformed Round Bars, Grade 40 kg 99.79
3.02 G.l. Tie Wire kg 2.00
Sub-total
Formworks
4.01 Coco Lumber bd.ft 199.00
4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00
4.04 CWN, Assorted kg 3.00
Sub-total
Masonry Works
Septic Vault CHB Wall sq.m 28.00
5.04 CHB 4" thk pc 350.00
5.02 Portland Cement bag 10.00
5.03 Washed Sand cu.m 2.00
3.01 Deformed Round Bars, Grade 40 kg 38.00
3.02 G.l. Tie Wire kg 5.00
Plastering sq.m 56.00
5.02 Portland Cement bag 19.00
5.03 Washed Sand cu.m 2.00
Sub-total
Sanitary Works
12.09 UPVC Sanitary Pipe 4'@ pc 4.00
12.13 uPVC Elbow 900 x 4'@ pc 2.00
12.21 uPVC Tee 4" x 4" pc 6.00
Sub-total
. DIRECT COST
Il INDIRECT COST 22% of (I)
Il TAX 5% of (I+1I)
V. TOTAL CONSTRUCTION COST (I+lI+1l))
Prepared:

Contractor
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