
PROJECT : REPAIR/REHABILITATION OF FOUR (4) CLASSROOMS

SCHOOL : NAAWAN CENTRAL SCHOOL

LOCATION : NAAWAN, MISAMIS ORIENTAL

OWNER : DEPARTMENT OF EDUCATION

SUBJECT : BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

General Requirements

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization/Standard Billboard/Signage
lot 1.00 8,979.26 5,986.18 8,979.26 5,986.18 14,965.44

Safety and Health lot 1.00 14,965.44 0.00 14,965.44 0.00 14,965.44

Hauling cost lot 1.00 0.00 30,000.00 0.00 30,000.00 30,000.00

Sub-total 59,930.88

MODIFIED GABALDON - FOUR (4) CLASSROOMS

6.00 Doors and Windows

Replacement of Doors and Jambs

ED-1(1.00mx2.68m), Replace New Wooden Door 

and apply putty to even the wood  in Semi- Gloss 

Paint Finish (Choco Brown).

pc 4.00 6,750.00 1,322.50 27,000.00 5,290.00 32,290.00

6.21 PVC Door 0.70m x 2.10m pc 4.00 1,600.00 232.50 6,400.00 930.00 7,330.00

Door Lockset  &  Hardware

Stainless Steel Door Pull w/ Padlock set 4.00 1,530.00 351.90 6,120.00 1,407.60 7,527.60

New Timber Lattice Frames w/ Capiz Shell in 

Lays,Polyurethane Finish

W-1 (0.95m x 1.80m) New Capiz Window set 24.00 4,350.00 1,000.50 104,400.00 24,012.00 128,412.00

Sub-Total 175,559.60

8.00 Roofing Works

8.16

Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 662.40 250.00 70.83 165,600.00 46,917.79 212,517.79

8.17

Ridge Roll, Pre-Painted, Ordinary, 0.610m x 2.440m 

x 0.4mm thk
pc 25.00 280.00 105.50 7,000.00 2,637.50 9,637.50

8.19

Flashing, Pre-Painted, Ordinary, 0.610m x 2.440m x 

0.4mm thk
pc 18.00 280.00 114.00 5,040.00 2,052.00 7,092.00

8.35 Teckscrew 2-1/2" pc 7,680.00 1.25 0.25 9,600.00 1,920.00 11,520.00

8.36 Roof Sealant L 6.00 460.00 47.96 2,760.00 287.76 3,047.76

Sub-Total 243,815.05

9.00 Carpentry and Woodworks

Structural

Replace Damaged & Deteriorated Floor Joist

Removal of Damaged Floor Joist bd.ft 1,066.67 0.00 10.00 0.00 10,666.67 10,666.67

2''x8'' Hardwood, Floor Joist bd.ft 1,066.67 50.00 32.44 53,333.33 34,602.67 87,936.00

CWN kg 10.00 50.00 11.00 500.00 110.00 610.00

Wood Preservative, Brown L 4.00 900.00 270.00 3,600.00 1,080.00 4,680.00

Rehabilitate Wooden Trusses

9.34 Removal of Wooden Truss bd.ft 800.00 0.00 10.00 0.00 8,000.00 8,000.00

3"x8" Hardwood Rafter bd.ft 320.00 50.00 32.44 16,000.00 10,380.80 26,380.80

2"x6" Hardwood Purlins bd.ft 480.00 50.00 32.44 24,000.00 15,571.20 39,571.20

Mach. Bolt w/ Std. Nuts & Washers, 5/8"x7" pc 15.00 18.00 5.40 270.00 81.00 351.00

Mach. Bolt w/ Std. Nuts & Washers, 5/8"x10" pc 15.00 25.00 7.50 375.00 112.50 487.50

CWN kg 10.00 50.00 11.00 500.00 110.00 610.00

Wood Preservative, Brown L 4.00 900.00 270.00 3,600.00 1,080.00 4,680.00

Architectural

Reconstruct Wooden Flooring

Removal T&G Wood Flooring bd.ft. 2,300.00 0.00 10.00 0.00 23,000.00 23,000.00

9.26 T&G 3/4" x 4" bd.ft. 2,300.00 45.00 9.90 103,500.00 22,770.00 126,270.00

Finishing Nails kg 20.00 70.00 15.40 1,400.00 308.00 1,708.00

Wood Preservative, Brown L 8.00 900.00 270.00 7,200.00 2,160.00 9,360.00

Reconstruct Wooden Wall

Removal of T&G Wooden Panel bd.ft. 2,400.00 0.00 10.00 0.00 24,000.00 24,000.00

9.27 T&G 3/4" x 4" bd.ft. 2,400.00 45.00 9.90 108,000.00 23,760.00 131,760.00

S4S Lumber, Kiln Dried Tanguile(V & H Studs) bd.ft 367.47 50.00 32.44 18,373.63 11,920.81 30,294.43

1" x 1"x8' Quarter Round Wood Molding pc 147.00 70.00 21.00 10,290.00 3,087.00 13,377.00

Finishing Nails kg 8.00 70.00 15.40 560.00 123.20 683.20

Wood Preservative, Brown L 6.00 900.00 270.00 5,400.00 1,620.00 7,020.00

Reconstruct Wooden Ceiling

Removal of T&G Wooden Ceiling Panel bd.ft. 1,800.00 0.00 10.00 0.00 18,000.00 18,000.00

9.27 T&G 3/4" x 6" bd.ft. 1,800.00 45.00 9.90 81,000.00 17,820.00 98,820.00

2"x2" Rough Lumber, Sun Dried, Tanguile bd.ft 541.37 50.00 32.44 27,068.25 17,561.88 44,630.13

Finishing Nails kg 6.00 70.00 15.40 420.00 92.40 512.40

CW Nails kg 10.00 50.00 11.00 500.00 110.00 610.00

Wood Preservative, Brown L 3.00 900.00 270.00 2,700.00 810.00 3,510.00
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Page 1 of 3



MATERIAL LABOR MATERIAL LABOR
I.D. NO DESCRIPTION UNIT QTY

UNIT COST TOTAL COST
GRAND TOTAL

9.19 Fascia Board, Fiber Cement 10" x 12' pc 39.00 352.50 105.75 13,747.50 4,124.25 17,871.75

9.22 Finishing Nails kg 2.00 70.00 15.40 140.00 30.80 170.80

Wooden Wall   (CR) sq.m 86.16

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 439.50 50.00 32.44 21,975.00 14,257.38 36,232.38

9.08 Plywood,Marine 1/2" x 4' x 8' pc 20.00 650.00 143.00 13,000.00 2,860.00 15,860.00

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 7.00 50.00 11.00 350.00 77.00 427.00

9.42 Wood Preservative, Brown L 2.00 900.00 270.00 1,800.00 540.00 2,340.00

Blackboards (4 units) sq.m 23.04

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 147.00 50.00 32.44 7,350.00 4,768.68 12,118.68

9.43 Lawanit, 1/4" thk pc 8.00 280.00 84.00 2,240.00 672.00 2,912.00

9.22 Finishing Nails kg 2.00 70.00 21.00 140.00 42.00 182.00

9.23 Common Wire Nails kg 3.00 60.00 15.00 180.00 45.00 225.00

9.24 Concrete Nails kg 2.00 70.00 21.00 140.00 42.00 182.00

Sub-Total 806,135.34

10.00 Electrical Works

Roughing-ins

10.02 Electrical Conduit uPVC, 20mmØ pc 85.00 69.75 20.93 5,928.75 1,779.05 7,707.80

10.07 RSC 25mmØ pc 2.00 175.00 52.50 350.00 105.00 455.00

10.36 Entrance Cap  25mm dia. pc 1.00 70.00 10.50 70.00 10.50 80.50

10.16 Junction Box, 4" x 4" G.I. pc 20.00 15.00 4.30 300.00 86.00 386.00

10.17 Utility Box, 2" x 4" G.I. pc 12.00 17.00 4.28 204.00 51.36 255.36

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 70.00 10.50 70.00 10.50 80.50

Wires & Fixtures (re-wiring)

10.11 3.5 mm2 THW Wire, Stranded (New) m 400.00 25.00 7.02 10,000.00 2,808.00 12,808.00

10.14 5.5 mm2 THW Wire, Stranded m 40.00 36.00 10.14 1,440.00 405.60 1,845.60

10.28 Duplex C.O. with Plate pc 8.00 263.80 21.00 2,110.40 168.00 2,278.40

10.25 3-Gang Switch with Plate pc 4.00 208.00 29.59 832.00 118.36 950.36

10.23 Single Switch with Plate pc 4.00 64.00 13.46 256.00 53.84 309.84

10.20 FL 2 x 40W Industrial Type set 16.00 840.00 168.00 13,440.00 2,688.00 16,128.00

Pin Light (100mm surface mounted) set 8.00 550.00 126.50 4,400.00 1,012.00 5,412.00

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 4.00 310.00 62.60 1,240.00 250.40 1,490.40

10.58 Electrical Tape pc 5.00 37.50 5.63 187.50 28.13 215.63

Sub-Total 52,159.15

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 4.00 4,550.00 825.00 18,200.00 3,300.00 21,500.00

11.64 Lavatory, Pedestal Type with Accessories set 4.00 2,850.00 472.50 11,400.00 1,890.00 13,290.00

11.59 Faucet, Plain Bibb, Brass 1/2"Ø pc 4.00 136.00 40.80 544.00 163.20 707.20

11.65 S.S.Floor Drain 4' x 4" pc 4.00 97.50 14.63 390.00 58.50 448.50

11.68 S.S. Grab Rail 1-1/2"Ø pc 4.00 3,500.00 435.00 14,000.00 1,740.00 15,740.00

11.44 Gate Valve, 1/2"Ø pc 4.00 250.00 75.00 1,000.00 300.00 1,300.00

11.01 uPVC Water Line 1/2"Ø pc 10.00 55.00 16.50 550.00 165.00 715.00

11.21 uPVC Elbow 90o, 1/2" dia. pc 8.00 11.00 3.30 88.00 26.40 114.40

11.15 uPVC Tee 1/2" dia. pc 6.00 17.75 5.36 106.50 32.18 138.68

11.66 Teflon Tape roll 5.00 12.00 1.80 60.00 9.00 69.00

Sub-total 54,022.78

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 12.00 686.15 168.00 8,233.80 2,016.00 10,249.80

12.07 uPVC Sanitary Pipe 2"Ø pc 12.00 232.10 63.00 2,785.20 756.00 3,541.20

12.11 uPVC Elbow 90o x 2"Ø pc 8.00 25.00 7.50 200.00 60.00 260.00

12.17 uPVC Tee 2" x 2" pc 8.00 36.00 10.80 288.00 86.40 374.40

12.13 uPVC Elbow 90o x 4"Ø pc 8.00 96.00 28.80 768.00 230.40 998.40

12.30 uPVC P-Trap 2" pc 4.00 66.00 19.80 264.00 79.20 343.20

12.28 Brass Cleanout 4" x 4" pc 4.00 350.00 105.00 1,400.00 420.00 1,820.00

12.33 PVC Cement can 6.00 150.00 45.00 900.00 270.00 1,170.00

Sub-total 18,757.00

13.00 Painting Works

Wooden Surfaces sq.m 811.00

Enamel, Flat gal 41.00 525.00 132.00 21,525.00 5,412.00 26,937.00

Enamel, Semi Gloss gal 41.00 490.00 138.00 20,090.00 5,658.00 25,748.00

Wood Putty (Body Filler) gal 33.00 492.00 147.60 16,236.00 4,870.80 21,106.80

Paint Thinner gal 21.00 260.00 78.00 5,460.00 1,638.00 7,098.00

Sub-Total 80,889.80

14.00 Tile Works

Wall  ( Comfort Room)

14.04 Glazed Wall Tiles 20cm x 20cm pc 408.00 16.00 4.77 6,528.00 1,947.02 8,475.02

14.16 Tile Adhesive 25 kg/bag bag 6.00 224.10 67.23 1,344.60 403.38 1,747.98

14.13 Tile Trim 6mm pc 10.00 97.75 29.33 977.50 293.25 1,270.75

14.15 Tile Grout 5 kg/bag bag 4.00 150.00 45.00 600.00 180.00 780.00

2.01 Portland Cement bag 6.00 236.00 46.40 1,416.00 278.39 1,694.39

14.15 Flooring ( Comfort Room)

Portland Cement bag 3.00 236.00 46.40 708.00 139.20 847.20

14.01 Unglazed Floor Tiles 20cm x 20cm pc 144.00 14.00 3.95 2,016.00 569.28 2,585.28

14.16 Tile Adhesive 25 kg/bag bag 4.00 224.10 67.23 896.40 268.92 1,165.32

14.15 Tile Grout 5 kg/bag bag 4.00 150.00 45.00 600.00 180.00 780.00

Sub-total 19,345.94
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CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works

Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 664.42 3,814.42

5.02 Portland Cement bag 10.00 236.00 46.40 2,360.00 463.99 2,823.99

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

3.01 Deformed Round Bars, Grade 40 kg 38.00 37.00 7.50 1,406.00 285.00 1,691.00

3.02 G.I. Tie Wire kg 5.00 55.00 9.00 275.00 45.00 320.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 56.63 4,484.00 1,076.02 5,560.02

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 18,177.10

Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 4.00 560.00 168.00 2,240.00 672.00 2,912.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 41.32 828.00 247.94 1,075.94

Sub-total 4,237.54

I. DIRECT COST 1,556,474.66

II. INDIRECT COST 22% of (I) 329,239.63

III. TAX 5% of (I+II) 94,285.71

IV. TOTAL CONSTRUCTION COST (I+II+III)) 1,980,000.00

Prepared: Checked: Noted:

Division Engineer III Chief, SGOD

TONNIE MAE M. GONZALES SANDY L. SIMO, CE RUDY O. MAGDUGO

Contractor
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