
PROJECT : REPAIR AND REHABILITATION OF FIVE (5) CLASSROOMS

SCHOOL : BABANLAGAN ELEMENTARY SCHOOL

LOCATION : BABANLAGAN, TALISAYAN, MISAMIS ORIENTAL

OWNER : DEPARTMENT OF EDUCATION

SUBJECT : BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard / 

Material Testing

lot 1.00 13,632.65 9,088.44 13,632.65 9,088.44 22,721.09

Safety and Health lot 1.00 22,721.09 0.00 22,721.09 0.00 22,721.09

Hauling cost lot 1.00 0.00 30,000.00 0.00 30,000.00 30,000.00

Sub-total 75,442.18

BUILDING ONE (1) - BLSB I - THREE (3) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 3.00

5.04 CHB 4" thk pc 38.00 9.00 1.90 342.00 72.20 414.20

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 6.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,887.63

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 3.00 0.00 88.76 0.00 266.29 266.29

6.02 Removal of Window with Jamb sq.m 0.00 0.00 24.16 0.00 0.00 0.00

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 6.00 5,500.00 975.00 33,000.00 5,850.00 38,850.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 3.00 8,000.00 1,105.00 24,000.00 3,315.00 27,315.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 9.00 4,000.00 548.86 36,000.00 4,939.74 40,939.74

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 390.00 90.00 40.50 35,100.00 15,795.00 50,895.00

Sub-total 158,266.03

7.00 Steel Works

9.34 Removal of Wooden Trusses bd.ft 408.00 0.00 4.00 0.00 1,632.00 1,632.00

9.35 Removal of Purlins bd.ft 524.96 0.00 4.00 0.00 2,099.84 2,099.84

7.07 LC 150 x 65 x 20 x 2.0mm kg 971.04 29.00 12.48 28,160.16 12,115.66 40,275.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 1,490.08 29.00 12.48 43,212.32 18,591.71 61,804.03

7.17 Flat Bar 1" x 1/4" kg 63.72 29.00 8.73 1,847.88 556.35 2,404.23

7.18 Plain Round Bar 10mmØ x 6m pc 18.00 107.00 32.10 1,926.00 577.80 2,503.80

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 48.00 45.00 13.50 2,160.00 648.00 2,808.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 32.00 12.00 3.60 384.00 115.20 499.20

7.46 Welding Rod kg 51.00 67.00 20.10 3,417.00 1,025.10 4,442.10

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 6.00 558.00 167.40 3,348.00 1,004.40 4,352.40

7.17 Flat Bar 1.5" x 1/4" kg 17.57 31.30 8.73 549.94 153.41 703.35

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 126,317.17

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 303.52 0.00 7.50 0.00 2,276.40 2,276.40

8.02 Removal of Ridge Roll pc 12.00 0.00 15.00 0.00 180.00 180.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.05 Removal of Fascia Board pc 4.00 0.00 23.50 0.00 94.00 94.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 303.52 250.00 74.67 75,880.00 22,662.83 98,542.83

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 12.00
280.00 96.50

3,360.00 1,158.00 4,518.00

TOTAL COST
GRAND TOTAL

BILL OF QUANTITIES

I.D. NO DESCRIPTION UNIT QTY
UNIT COST
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 2,321.00 1.00 0.27 2,321.00 626.67 2,947.67

8.36 Roof Sealant L 6.00 460.00 59.95 2,760.00 359.70 3,119.70

Sub-total 115,593.60

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 241.47 0.00 8.00 0.00 1,931.78 1,931.78

Interior and Exterior Ceiling sq.m 241.47

9.17

Metal Carrying Channel (12mm x 38mm x 5m x .8mm 

thk
pc 46.00 125.00 61.38 5,750.00 2,823.48 8,573.48

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 83.00 300.00 118.80 24,900.00 9,860.40 34,760.40

9.18
Metal Double Furring Channel (19mm x 50mm x 5mm 

x 0.5mm thk
pc 83.00 135.00 71.50 11,205.00 5,934.50 17,139.50

9.32 Wall Angle 1" x 1" x 10' pc 54.00 90.00 19.80 4,860.00                   1,069.20                       5,929.20 

9.20 W Clip pc 204.00 5.00 1.50 1,020.00                      306.00                       1,326.00 

9.21 Suspension Clip and Rod Joiner pc 199.00 15.00 40.50 2,985.00                   8,059.50                     11,044.50 

9.26 Steel Angle pc 199.00 30.00 4.40 5,970.00                      875.60                       6,845.60 

9.33 Suspension Rod #8 kg 199.00 15.00 31.90 2,985.00                   6,348.10                       9,333.10 

8.37 Blind Rivets pc 812.00 1.00 0.27 812.00                         219.24                       1,031.24 

9.16 Concrete Nail #3 kg 3.00 70.00 7.92 210.00                          23.76                          233.76 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 8.00 260.00 7.15 2,080.00 57.20 2,137.20

Blackboards (3 Sets) sq.m 17.28

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 110.00 50.00 13.64 5,500.00 1,500.40 7,000.40

9.43 Lawanit, 1/4" thk pc 6.00 280.00 61.60 1,680.00 369.60 2,049.60

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 109,627.56

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 40.00 50.00 10.00 2,000.00 400.00 2,400.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 18.00 15.00 3.00 270.00 54.00 324.00

10.17 Utility Box, 2" x 4" G.I. pc 12.00 17.00 6.00 204.00 72.00 276.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 360.00 25.00 6.60 9,000.00 2,376.00 11,376.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 12.00 263.80 52.76 3,165.60 633.12 3,798.72

10.25 3-Gang Switch with Plate pc 3.00 208.00 41.60 624.00 124.80 748.80

10.23 Single Switch with Plate pc 3.00 64.00 19.54 192.00 58.61 250.61

10.20 FL 2 x 40W Industrial Type set 12.00 840.00 168.00 10,080.00 2,016.00 12,096.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 3.00 215.00 236.90 645.00 710.70 1,355.70

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.55 Fire Alarm Bell, Vibrating Type set 1.00 2,000.00 300.00 2,000.00 300.00 2,300.00

10.56 Fire Alarm Station, Manual Single Action set 1.00 1,750.00 262.50 1,750.00 262.50 2,012.50

10.57 Fire Alarm Control Panel, One Zone set 1.00 5,500.00 825.00 5,500.00 825.00 6,325.00

10.59 Wall Fan (Standard/Any Equivalent) set 3.00 1,500.00 150.00 4,500.00 450.00 4,950.00

10.58 Electrical Tape pc 5.00 37.50 5.63 187.50 28.13 215.63

Sub-total 53,256.32

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 3.00 5,500.00 825.00 16,500.00 2,475.00 18,975.00

11.61 Water Closet Flange set 3.00 262.50 39.38 787.50 118.13 905.63

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 3.00 136.00 40.80 408.00 122.40 530.40

11.65 S.S.Floor Drain 4' x 4" pc 3.00 97.50 14.63 292.50 43.88 336.38

11.44 Gate Valve, 1/2"Ø pc 3.00 250.00 75.00 750.00 225.00 975.00

11.06 PP-R Pipe 1/2"Ø pc 3.00 217.00 65.10 651.00 195.30 846.30

11.21 PP-R Elbow 90o x 1/2"Ø pc 9.00 14.00 4.20 126.00 37.80 163.80

11.15 PP-R Tee, 1/2"Ø set 9.00 17.00 5.10 153.00 45.90 198.90

11.66 Teflon Tape roll 3.00 12.00 1.80 36.00 5.40 41.40

Sub-total  22,972.80

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 4.00 560.00 168.00 2,240.00 672.00 2,912.00

12.07 uPVC Sanitary Pipe 2"Ø set 6.00 210.00 63.00 1,260.00 378.00 1,638.00

12.11 uPVC Elbow 90o x 2"Ø pc 3.00 25.00 7.50 75.00 22.50 97.50

12.13 uPVC Elbow 90o x 4"Ø pc 3.00 96.00 28.80 288.00 86.40 374.40

12.27 uPVC Wye 4" x 4" pc 3.00 165.00 49.50 495.00 148.50 643.50

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  6,510.40

13.00 Painting Works     

Concrete surfaces sq.m 530.00
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

13.01 Latex, Flat gal 22.00 550.00 165.00 12,100.00 3,630.00 15,730.00

13.14 Masonry Putty gal 22.00 319.00 95.70 7,018.00 2,105.40 9,123.40

13.02 Latex, Semi Gloss gal 22.00 490.00 147.00 10,780.00 3,234.00 14,014.00

13.20 Acri Color qrt 6.00 165.00 49.50 990.00 297.00 1,287.00

Wood surfaces sq.m 69.12

13.04 Enamel, Flatwall gal 4.00 525.00 157.50 2,100.00 630.00 2,730.00

13.15 Glazing Putty gal 4.00 492.00 147.60 1,968.00 590.40 2,558.40

13.05 Enamel, Semi Gloss gal 4.00 490.00 147.00 1,960.00 588.00 2,548.00

13.16 Paint Thinner gal 2.00 260.00 78.00 520.00 156.00 676.00

Sub-total  48,666.80

14.00 Tile Works

Wall

14.04 Glazed Wall Tiles 20cm x 20cm pc 255.00 14.00 4.20 3,570.00 1,071.00 4,641.00

14.16 Tile Adhesive 25 kg/bag bag 6.00 224.10 67.23 1,344.60 403.38 1,747.98

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.28 889.53

14.15 Tile Grout 5 kg/bag bag 4.00 150.00 45.00 600.00 180.00 780.00

Flooring

14.01 Unglazed Floor Tiles 20cm x 20cm pc 108.00 12.00 3.60 1,296.00 388.80 1,684.80

14.16 Tile Adhesive 25 kg/bag bag 3.00 224.10 67.23 672.30 201.69 873.99

14.15 Tile Grout 5 kg/bag bag 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  11,007.30

CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works

Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 665.00 3,815.00

5.02 Portland Cement bag 10.00 236.00 46.40 2,360.00 463.99 2,823.99

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

3.01 Deformed Round Bars, Grade 40 kg 38.00 38.56 7.50 1,465.28 285.00 1,750.28

3.02 G.I. Tie Wire kg 1.00 55.00 9.00 55.00 9.00 64.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 46.40 4,484.00 881.58 5,365.58

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 17,786.52

Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 41.32 828.00 247.94 1,075.94

Sub-total 2,053.54

BUILDING SEVEN (7) - PREFAB - TWO (2) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.05 CHB 6" thk pc 25.00 12.50 2.64 312.50 66.00 378.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,569.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

7.00 Steel Works

9.34 Removal of Wooden Trusses bd.ft 408.00 0.00 4.00 0.00 1,632.00 1,632.00

9.35 Removal of Purlins bd.ft 524.96 0.00 4.00 0.00 2,099.84 2,099.84

7.07 LC 150 x 65 x 20 x 2.0mm kg 628.32 29.00 12.48 18,221.28 7,839.54 26,060.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 900.48 29.00 12.48 26,113.92 11,235.28 37,349.20

7.11 L 25 x 25 x 3mm kg 16.35 29.00 8.73 474.15 142.76 616.91

7.17 Flat Bar 1" x 1/4" kg 35.40 31.30 8.73 1,108.02 309.08 1,417.10

7.18 Plain Round Bar 10mmØ x 6m pc 12.00 107.00 32.10 1,284.00 385.20 1,669.20

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 32.00 45.00 13.50 1,440.00 432.00 1,872.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 24.00 12.00 3.60 288.00 86.40 374.40

7.46 Welding Rod kg 32.00 67.00 20.10 2,144.00 643.20 2,787.20

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 4.00 558.00 167.40 2,232.00 669.60 2,901.60

7.17 Flat Bar 1.5" x 1/4" kg 11.71 31.30 8.73 366.59 102.26 468.85

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 82,041.52

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 205.96 0.00 7.50 0.00 1,544.70 1,544.70

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 205.96 250.00 74.67 51,490.00 15,378.35 66,868.35

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 8.00
280.00 96.50

2,240.00 772.00 3,012.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 4.00 460.00 59.95 1,840.00 239.80 2,079.80

Sub-total 79,742.28

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 4.00 0.00 8.00 0.00 32.00 32.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x .8mm 

thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 5mm 

x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                      732.60                       4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                      394.50                       1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                   5,467.50                       7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                      664.40                       5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                   4,721.20                       6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                         148.77                          699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                          155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 75,658.03

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 120.00 25.00 6.60 3,000.00 792.00 3,792.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 2.00 215.00 236.90 430.00 473.80 903.80

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 8.00 37.50 5.63 300.00 45.00 345.00

Sub-total 28,213.11

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 2.00 5,000.00 825.00 10,000.00 1,650.00 11,650.00

11.61 Water Closet Flange set 2.00 262.50 39.38 525.00 78.75 603.75

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 2.00 136.00 40.80 272.00 81.60 353.60

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 14.63 195.00 29.25 224.25

11.44 Gate Valve, 1/2"Ø pc 2.00 250.00 75.00 500.00 150.00 650.00

11.06 PP-R Pipe 1/2"Ø pc 2.00 217.00 65.10 434.00 130.20 564.20

11.21 PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

11.15 PP-R Tee, 1/2"Ø set 6.00 17.00 5.10 102.00 30.60 132.60

11.66 Teflon Tape roll 4.00 12.00 1.80 48.00 7.20 55.20

Sub-total  14,342.80

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.07 uPVC Sanitary Pipe 2"Ø set 3.00 210.00 63.00 630.00 189.00 819.00

12.11 uPVC Elbow 90o x 2"Ø pc 2.00 25.00 7.50 50.00 15.00 65.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.27 uPVC Wye 4" x 4" pc 2.00 165.00 49.50 330.00 99.00 429.00

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  3,135.60

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 7.00 165.00 60.24 1,155.00 421.70 1,576.70

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 3.00 260.00 78.00 780.00 234.00 1,014.00

Sub-total  34,776.10

14.00 Tile Works

Wall

14.04 Glazed Wall Tiles 20cm x 20cm pc 204.00 14.00 4.77 2,856.00 973.51 3,829.51

14.16 Tile Adhesive 25 kg/bag bag 3.00 224.10 67.23 672.30 201.69 873.99

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.28 889.53

14.15 Tile Grout 5 kg/bag bag 2.00 150.00 45.00 300.00 90.00 390.00

Flooring

14.01 Unglazed Floor Tiles 20cm x 20cm pc 72.00 12.00 3.95 864.00 284.64 1,148.64

14.16 Tile Adhesive 25 kg/bag bag 2.00 224.10 67.23 448.20 134.46 582.66

14.15 Tile Grout 5 kg/bag bag 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  8,104.32

I. DIRECT COST 1,211,496.60

II. INDIRECT COST 22% of (I) 249,931.97

III. TAX 5% of (I + II) 73,071.43

IV. TOTAL CONSTRUCTION COST (I + II + III) 1,534,500.00

Prepared: Checked: Noted:

SANDY L. SIMO RUDY O MAGDUGO

Contractor Division Engineer III Chief, SGOD
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