
School: BABANLAGAN ELEMENTARY SCHOOL Date: June 1, 2016

Budget Allocation:

Region: X- NORTHERN MINDANAO Estimated Government Expenses:

Division: MISAMIS ORIENTAL Approved Budget for Contract:

Project Title: Completion Period: 90 calendar days

Minimum Required Manpower:

General Foreman Welder Mason

Carpenter Painter Helper

Electrician Steelman

Plan: Minimum Required Equipment:

Location: TALISAYAN, MISAMIS ORIENTAL Mixer Planer Bar Cutter Hand Tools

Vibrator Welding Machine Power Tools

Item I.D. % of Total Unit Quantity Total Cost

0.049 lot 1.00 75,442.18

5 0.003 lot 1.00 3,887.63

6 0.103 set 18.00 158,266.03

7 0.082 kg 2,524.84 126,317.17

8 0.075 m 303.52 115,593.60

9 0.071 sq.m. 258.75 109,627.56

10 0.035 lot 1.00 53,256.32

11 0.015 lot 3.00 22,972.80

12 0.004 lot 3.00 6,510.40

13 0.032 sq.m 599.12 48,666.80

14 0.007 lot 1.00 11,007.30

15 0.028 lot 1.00 43,284.54

5 0.002 lot 1.00 3,569.53

6 0.070 lot 12.00 107,081.00

7 0.053 kg 315.52 82,041.52

8 0.052 lm 205.96 79,742.28

9 0.049 sq.m 163.87 75,658.03

10 0.018 lot 1.00 28,213.11

11 0.009 lot 2.00 14,342.80

12 0.002 lot 2.00 3,135.60

13 0.023 sq.m 410.92 34,776.10

14 0.005 lot 2.00 8,104.32

1,211,496.60

0.059 90,884.35

0.022 34,081.63

0.007 11,360.54

0.074 113,605.44

249,931.97 249,931.97

0.048 73,071.43 69,074.72

1.000 1,534,500.00 1,450,569.14

Prepared:

General Requirements

PROGRAM OF WORKS
DepEd-Repair2016-Region X-Misamis Oriental

PHP 1,550,000.00

PHP 15,500.00

PHP 1,534,500.00

REPAIR/REHABILITATION OF FIVE (5) CLASSROOMS

BUILDING 1

Doors and Windows

Roofing Works

Item Description Remarks

I. DIRECT COST

Tile Works

Ceiling and Carpentry Works

Electrical Works

BUILDING 7

Doors and Windows

Roofing Works

Ceiling and Carpentry Works

Sanitary Works

Painting Works

Steel Works

Septic Vault

Sub-Total

II. INDIRECT COST 22% of (I)

Sub-Total

III. TAX 5%

Sub-Total

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Electrical Works

Plumbing Works

Sanitary Works

Painting Works

Tile Works

Contractor

Masonry Works

Steel Works

Plumbing Works

Masonry Works

IV. TOTAL CONSTRUCTION COST (I + II + III)


