
LOCATION : BOBONTUGAN, JASAAN, MISAMIS ORIENTAL
OWNER      : DEPARTMENT OF EDUCATION

SUBJECT    :  BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS

Mobilization/
Temporary 
Structures, 
Utilities and 
Services/De
mobilization / 
Standard 
Billboard / 
Material 
Testing

lot 1.00

Safety and 
Health

lot 1.00

Sub-total

6.00 Doors and Windows

6.03

D-1, Panel 
Door 0.90m x 
2.10m on 
150mm 
Wooden 
Jamb 
complete 
with 
Accessories 
(lever type 
door knob)

set 6.00

6.07

W - 1, ( 2.6  x 
1.6 m) 
Jalousie 
Window with 
Clear Glass 
Blades on 
JalouPlus 
Type Silver 
Colored 
Frame and 
Fixed Clear 
Glass 
Transom on 
50 x 150 mm 
Wooden 
Jamb 
complete 
with 
Accessories

set 6.00

BILL OF QUANTITIES

PROJECT:  REPAIR/REHABILITATION ONE STOREY THREE CLASSROOM 7 X 9 
SCHOOL    : BOBONTUGAN ELE

I.D. NO DESCRIPTION UNIT QTY
UNIT COST TOTAL COST

GRAND TOTA



6.45

W - 2, ( 1.3  x 
1.6 m) 
Jalousie 
Window with 
Clear Glass 
Blades on 
JalouPlus 
Type Silver 
Colored 
Frame and 
Fixed Clear 
Glass 
Transom on 
50 x 150 mm 
Wooden 
Jamb 
complete 
with 
Accessories

set 6.00

Sub-total 

8.00 Roofing Works

8.16

Long-Span 
Roofing, 
Corrugated, 
Pre-Painted, 
1220mm x  
0.4mm thk

m

164.27

8.17

Ridge Roll, 
Pre-Painted, 
Ordinary, 
0.610m x 
2.440m x 
0.4mm thk

pc 3.00

8.19

Flashing, Pre-
Painted, 
Ordinary, 
0.610m x 
2.440m x 
0.4mm thk

pc 7.00

8.35 Teckscrew 2-1 pc 986.25

8.36 Roof Sealant L 1.00

Sub-total

9.00 Carpentry Works

Interior ceiling sq.m 56.70

9.13 Rough Lum bd.ft 248.00

9.02 Plywood, Or pc 20.00

9.22 Finishing Na kg 2.00

9.23 Common W kg 5.00

9.42 Wood Prese L 1.00

Exterior Ceilin sq.m 78.54

9.13 Rough Lum bd.ft 344.00

9.06 Plywood, M pc 27.00

9.22 Finishing Na kg 2.00

9.23 Common W kg 7.00

9.42 Wood Prese L 1.00



9.19 Fascia Boar pc 17.00

9.15 Ceiling Vent pc 12.00

Blackboards sq.m 11.52

9.14 S4S Lumbe bd.ft 74.00

9.43 Lawanit, 1/4 pc 4.00

9.22 Finishing Na kg 1.00

9.23 Common W kg 2.00

9.24 Concrete Na kg 1.00

Sub-total

1.00 Earthworks

1.02     Structural E cu.m 3.53

1.03     Backfilling a cu.m 2.50

    Select Fill cu.m 0.57

1.04     Gravel Bed cu.m 0.71

Sub-total

2.00 Concreting Works

Column Footin cu.m 1.03

2.01      Portland C bag 10.00

2.05      Crushed G cu.m 1.03

2.03      Washed Sa cu.m 0.52

Stiffener Colum cu.m 1.05

2.01      Portland C bag 10.00

2.05      Crushed G cu.m 1.05

2.03      Washed Sa cu.m 0.53

Wall Footing cu.m 0.60

2.01      Portland C bag 2.00

2.05      Crushed G cu.m 0.60

2.03      Washed Sa cu.m 0.30

Slab on Grade cu.m 0.90

2.01      Portland C bag 9.00

2.05      Crushed G cu.m 0.90

2.03      Washed Sa cu.m 0.45

Sub-total

3.00 Rebars

Column Footin kg 142.20

Stiffener Colum kg 227.52

Wall Footing kg 63.36

Slab on Grade kg 55.44

3.01     Deformed B kg 488.52

3.02     G.I. Tie Wir kg 9.77

Sub-total

5.00 Masonry Works

Masonry Work sq.m 46.92

5.04      CHB 4" thk pc 595.00

5.02      Portland C bag 16.00

5.03      Washed Sa cu.m 2.00

5.06     10mm x 6m kg 62.14

5.07     G.I. Tie Wir kg 2.00

Plastering sq.m 93.84

5.02      Portland C bag 11.00

ATTACHED TOILET CONNECT TO THE EXISTING SEPTIC VAULT



5.03      Washed Sa cu.m 1.00

Sub-total

6.00 Doors and Windows

PVC Door 
0.60m x 
2.10m pc 3.00

Sub-total

10.00 Electrical Works

Rough-ins

10.01      Electrical C pc 5.00

10.16      Junction Bo pc 3.00

10.17      Utility Box, pc 3.00

Wires & Fixtures

10.11     3.5 mm2 TH m 28.00

10.23     Single Switc pc 3.00

    4" Dia. Pin set 3.00

10.58     Electrical Ta pc 2.00

Sub-total

11.00 Plumbing Works

11.62      Water Clos set 3.00

11.61     Water Close set 3.00

11.59     Faucet, Pla pc 3.00

11.65     S.S. Floor D pc 3.00

11.44    Gate Valve, pc 3.00

11.06    G.I. Pipe 1/2 pc 3.00

11.21    G.I. Elbow 9 pc 8.00

11.15    G.I. Tee, 1/2 pc 8.00

11.66    Teflon Tape roll 3.00

Sub-total

12.00 Sanitary Works

12.09     uPVC Sanit pc 3.00

12.07     uPVC Sanit pc 8.00

12.11     uPVC Elbow pc 3.00

12.13     uPVC Tee 2 pc 3.00

12.27     uPVC Wye pc 3.00

12.28     Brass Clean pc 3.00

12.33     PVC Ceme can 3.00

Sub-total  

13.00 Painting Wor   

Concrete surfa sq.m 317.46

13.18 Neutralizer gal 4.00

13.01 Latex, Flat gal 13.00

13.14 Masonry Pu gal 13.00

13.02 Latex, Semi gal 13.00

13.20 Acri Color qrt 4.00

Wood surface sq.m 158.10

13.04 Enamel, Fla gal 8.00

13.15 Glazing Putt gal 8.00

13.05 Enamel, Se gal 8.00

W-4 ( 0.6 x 
0.6m ) 

Jalousie set 3.00



13.16 Paint Thinne gal 4.00

Sub-total  

14.00 Tile Works

Wall sq.m 33.48

14.04      Glazed Wa pc 837.00

14.16     Tile Adhesiv bag 6.00

14.13     Tile Trim 6m pc 10.00

14.15     Tile Grout 5 bag 3.00

Flooring sq.m 9.00

14.01      Unglazed F pc 225.00

14.16     Tile Adhesiv bag 2.00

14.15     Tile Grout 5 bag 1.00

Sub-total  

I. MATERIALS 

II. LABOR

III. DIRECT COST (I + II)

IV. INDIRECT CO

V. TAX 5% of (II

VI. TOTAL CONST

VII. ENGINEERIN 0.00

VIII. TOTAL PROJ Php0.00

Php0.00

Prepared by:

Contractor


