

EL-EL



Republic of the Philippines
DEPARTMENT OF PUBLIC WORKS AND HIGHWAYS
ptc. postman we bsk
MISAMIS ORIENTAL 2nd
DISTRICT ENGINEERING OFFICE
Regional Office 10
Balase Street, El Salvador City

November 3, 2017

11/03/2017

CHERRY MAE L. LIMBACO Ph.D, CESO V
Schools Division Superintendent
Department of Education
DIVISION OF MISAMIS ORIENTAL
Apolinar Velez Street, Cagayan de Oro City

Dear Madam:

Pursuant to the provisions of Section 13 of the Revised Implementing Rules and Regulations (IRR-A) of R. A. 9184, otherwise known as the Government Procurement Reform Act, and to further enhance transparency on the Department's procurement process, we would like to invite you to sit as observer in the procurement activities at the Conference Room of this office, for the following projects:


1. 17KL0152 – Construction of Classrooms (Batch 13) 2STY – 4CL, Talaba Elementary School, Alubijid, Misamis Oriental
2. 17KL0153 – Construction of Classrooms (Batch 13) 2STY – 4CL, Sambulawan Elementary School, Laguindingan, Misamis Oriental
3. 17KL0154 – Construction of Classrooms (Batch 13) 2STY – 4CL (2 Regular Workshop), Matangad NHS, Gitagum Misamis Oriental
4. 17KL0155 – Construction of Classrooms (Batch 13) 2STY – 6CL, Initao Central School, Initao, Misamis Oriental
5. 17KL0156 – Construction of Classrooms (Batch 13) 2STY – 4CL (2 Regular Workshop), Cabalantian NHS, Manticao Misamis Oriental
6. 17KL0157 – Construction of Classrooms (Batch 13) 2STY – 4CL (2 Regular Workshop), Manticao NHS, Manticao Misamis Oriental
7. 17KL0158 – Construction of Classrooms (Batch 13) 2STY – 4CL, Naawan Central School, Naawan Misamis Oriental
8. 17KL0159 – Construction of Classrooms (Batch 13) 2STY – 4CL (2 Science Lab), SHS within Tagolaon Central School, Tagolaon Misamis Oriental
9. 17KL0160 – Construction of Classrooms (Batch 13) 2STY – 4CL (2 ICT Lab), SHS within Tagolaon Central School, Tagolaon Misamis Oriental
10. 17KL0161 – Construction of Classrooms (Batch 13) 2STY – 4CL, Jasaan NHS, Jasaan Misamis Oriental
11. 17KL0162 – Construction of Classrooms (Batch 13) 2STY – 6CL, Dayawan Elementary School, Villanueva Misamis Oriental
12. 17KL0163 – Construction of Classrooms (Batch 13) 2STY – 6CL, Lukong Elementary School, Villanueva Misamis Oriental
13. 17KL0164 – Construction of Classrooms (Batch 13) 2STY – 6CL, Kirahon Elementary School, Villanueva Misamis Oriental
14. 17KL0165 – Construction of Classrooms (Batch 13) 2STY – 6CL, Patrocinio NHS, Claveria Misamis Oriental
15. 17KL0166 – Construction of Classrooms (Batch 13) 2STY – 6CL, Nangka Elementary School, Villanueva Misamis Oriental
16. 17KL0167 – Construction of Classrooms (Batch 13) 4STY – 20CL, Mis. Or. Gen. CHS, Cagayan de Oro City, Misamis Oriental

17. 17KL0168 – Construction of Classrooms (Batch 13) 4STY – 12CL, Tagoloan NHS, Tagoloan, Misamis Oriental
18. 17KL0169 – Construction of Classrooms (Batch 13) 4STY – 20CL, VN Chavez MCS, Villanueva, Misamis Oriental
19. 17KL0170 – Construction of Classrooms (Batch 13) 4STY – 8CL (2 Science Lab, 2 ICT Lab), Aposkahoy NHS, Claveria, Misamis Oriental
20. 17KL0171 – Construction of Classrooms (Batch 13) 4STY – 8CL (2 Science Lab, 2 ICT Lab), Hinaplanan NHS, Claveria, Misamis Oriental
21. 17KL0172 – Construction of Classrooms (Batch 13) 4STY – 8CL (2 Science Lab, 2 ICT Lab), Danao NHS, Jasaan, Misamis Oriental
22. 17KL0173 – Construction of Classrooms (Batch 13) 4STY – 8CL (4 Regular Workshop), Dr. Gerardo Sabal MNHS, Claveria, Misamis Oriental
23. 17KL0174 – Construction of Classrooms (Batch 13) 4STY – 16CL Claveria CS Unit 1, Claveria, Misamis Oriental
24. 17KL0175 – Construction of Classrooms (Batch 13) 4STY – 16CL Claveria CS Unit 2, Claveria, Misamis Oriental
25. 17KL0176 – Construction of Classrooms (Batch 13) 4STY – 16CL Alubijid NCHS (8 Regular Workshop), Alubijid, Misamis Oriental
26. 17KL0177 – Construction of Classrooms (Batch 13) 4STY – 8CL (2 Science Lab, 2 ICT Lab), Cabalantian NHS, Manticao, Misamis Oriental
27. 17KL0178 – Construction of Classrooms (Batch 13) 4STY – 8CL (2 Science Lab, 2 ICT Lab), Dr. Gerardo Sabal MNHS, Claveria, Misamis Oriental
28. 17KL0179 – Construction of Classrooms (Batch 13) 4STY – 12CL Lugait SHS (within TESDA site), Lugait, Misamis Oriental

- | | |
|-------------------------------|--|
| 1. Pre Bid Conference | : November 14, 2017 at 2:00 PM |
| 2. Receipt of Bids | : November 27, 2017 until 12:00 NN |
| 3. Opening of Bids | : November 27, 2017 at after receipt of bids and immediately after convening of the BAC |
| 4. Post Qualification Process | : November 29, 2017 at 2:00 PM |

Your presence is highly appreciated.

Very truly yours,



CAROL LYN C. ABINALES
Assistant District Engineer
BAC Chairperson

R10.17.5. fal/CCB/CCA/LNA