
PROJECT : REPAIR AND REHABILITATION OF FIVE (5) CLASSROOMS

SCHOOL : ALUNA ELEMENTARY SCHOOL

LOCATION : ALUNA, INITAO, MISAMIS ORIENTAL

OWNER : DEPARTMENT OF EDUCATION

SUBJECT : BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard / 

Material Testing

lot 1.00 3,849.26 2,595.45 3,849.26 2,595.45 6,444.71

Safety and Health lot 1.00 6,444.71 0.00 6,444.71 0.00 6,444.71

Hauling cost lot 1.00 0.00 20,000.00 0.00 20,000.00 20,000.00

Sub-total 32,889.42

BUILDING THREE (3) - BLSB I - THREE (3) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 3.00

5.04 CHB 4" thk pc 38.00 9.00 1.90 342.00 72.20 414.20

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 6.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,887.63

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 3.00 0.00 88.76 0.00 266.29 266.29

6.02 Removal of Window with Jamb sq.m 0.00 0.00 24.16 0.00 0.00 0.00

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 6.00 5,500.00 975.00 33,000.00 5,850.00 38,850.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 3.00 8,000.00 1,105.00 24,000.00 3,315.00 27,315.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 9.00 4,000.00 548.86 36,000.00 4,939.74 40,939.74

6.26

Security Grilles (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 390.00 90.00 40.50 35,100.00 15,795.00 50,895.00

Sub-total 158,266.03

7.00 Steel Works

9.34 Removal of Wooden Trusses bd.ft 408.00 0.00 4.00 0.00 1,632.00 1,632.00

9.35 Removal of Purlins bd.ft 524.96 0.00 4.00 0.00 2,099.84 2,099.84

7.07 LC 150 x 65 x 20 x 2.0mm kg 971.04 29.00 12.48 28,160.16 12,115.66 40,275.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 1,490.08 29.00 12.48 43,212.32 18,591.71 61,804.03

7.17 Flat Bar 1" x 1/4" kg 63.72 29.00 8.73 1,847.88 556.35 2,404.23

7.18 Plain Round Bar 10mmØ x 6m pc 18.00 107.00 32.10 1,926.00 577.80 2,503.80

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 48.00 45.00 13.50 2,160.00 648.00 2,808.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 32.00 12.00 3.60 384.00 115.20 499.20

7.46 Welding Rod kg 51.00 67.00 20.10 3,417.00 1,025.10 4,442.10

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 6.00 558.00 167.40 3,348.00 1,004.40 4,352.40

7.17 Flat Bar 1.5" x 1/4" kg 17.57 31.30 8.73 549.94 153.41 703.35

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 126,317.17

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 303.52 0.00 7.50 0.00 2,276.40 2,276.40

8.02 Removal of Ridge Roll pc 12.00 0.00 15.00 0.00 180.00 180.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.05 Removal of Fascia Board pc 4.00 0.00 23.50 0.00 94.00 94.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 303.52 250.00 74.67 75,880.00 22,662.83 98,542.83

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 12.00
280.00 96.50

3,360.00 1,158.00 4,518.00

TOTAL COST
GRAND TOTAL

BILL OF QUANTITIES

I.D. NO DESCRIPTION UNIT QTY
UNIT COST
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 2,321.00 1.35 0.27 3,133.35 626.67 3,760.02

8.36 Roof Sealant L 6.00 460.00 59.95 2,760.00 359.70 3,119.70

Sub-total 116,405.95

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 241.47 0.00 8.00 0.00 1,931.78 1,931.78

Interior and Exterior Ceiling sq.m 241.47

9.17

Metal Carrying Channel (12mm x 38mm x 5m x .8mm 

thk
pc 46.00 125.00 61.38 5,750.00 2,823.48 8,573.48

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 83.00 300.00 118.80 24,900.00 9,860.40 34,760.40

9.18
Metal Double Furring Channel (19mm x 50mm x 5mm 

x 0.5mm thk
pc 83.00 135.00 71.50 11,205.00 5,934.50 17,139.50

9.32 Wall Angle 1" x 1" x 10' pc 54.00 90.00 19.80 4,860.00                   1,069.20                       5,929.20 

9.20 W Clip pc 204.00 5.00 1.50 1,020.00                      306.00                       1,326.00 

9.21 Suspension Clip and Rod Joiner pc 199.00 15.00 40.50 2,985.00                   8,059.50                     11,044.50 

9.26 Steel Angle pc 199.00 30.00 4.40 5,970.00                      875.60                       6,845.60 

9.33 Suspension Rod #8 kg 199.00 15.00 31.90 2,985.00                   6,348.10                       9,333.10 

8.37 Blind Rivets pc 812.00 1.00 0.27 812.00                         219.24                       1,031.24 

9.16 Concrete Nail #3 kg 3.00 70.00 7.92 210.00                          23.76                          233.76 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 8.00 250.00 7.15 2,000.00 57.20 2,057.20

Blackboards (3 Sets) sq.m 17.28

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 110.00 50.00 13.64 5,500.00 1,500.40 7,000.40

9.43 Lawanit, 1/4" thk pc 6.00 280.00 61.60 1,680.00 369.60 2,049.60

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 109,547.56

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 40.00 50.00 10.00 2,000.00 400.00 2,400.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 16.00 15.00 3.00 240.00 48.00 288.00

10.17 Utility Box, 2" x 4" G.I. pc 12.00 17.00 6.00 204.00 72.00 276.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 180.00 25.00 6.60 4,500.00 1,188.00 5,688.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 6.00 263.80 52.76 1,582.80 316.56 1,899.36

10.25 3-Gang Switch with Plate pc 3.00 208.00 41.60 624.00 124.80 748.80

10.23 Single Switch with Plate pc 3.00 64.00 19.54 192.00 58.61 250.61

10.21 FL 1 x 40W Industrial Type set 12.00 490.00 98.00 5,880.00 1,176.00 7,056.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 3.00 215.00 236.90 645.00 710.70 1,355.70

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.58 Electrical Tape pc 1.00 20.96 5.63 20.96 5.63 26.58

Sub-total 23,698.61

13.00 Painting Works     

Concrete surfaces sq.m 520.00

13.01 Latex, Flat gal 21.00 550.00 165.00 11,550.00 3,465.00 15,015.00

13.14 Masonry Putty gal 21.00 319.00 95.70 6,699.00 2,009.70 8,708.70

13.02 Latex, Semi Gloss gal 21.00 490.00 147.00 10,290.00 3,087.00 13,377.00

13.20 Acri Color qrt 6.00 165.00 49.50 990.00 297.00 1,287.00

Wood surfaces sq.m 69.12

13.04 Enamel, Flatwall gal 4.00 525.00 157.50 2,100.00 630.00 2,730.00

13.15 Glazing Putty gal 4.00 492.00 147.60 1,968.00 590.40 2,558.40

13.05 Enamel, Semi Gloss gal 4.00 490.00 147.00 1,960.00 588.00 2,548.00

13.16 Paint Thinner gal 2.00 260.00 78.00 520.00 156.00 676.00

Sub-total  46,900.10

BUILDING FOUR (4) - DEPED STANDARD DESIGN - TWO (2) CLASSROOMS

9.00 Carpentry Works

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 6,367.56

10.00 Electrical Works

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 50.00 25.00 6.60 1,250.00 330.00 1,580.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00
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MATERIAL LABOR MATERIAL LABOR

TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT QTY

UNIT COST

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.21 FL 1 x 40W Industrial Type set 8.00 490.00 98.00 3,920.00 784.00 4,704.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 4.00 215.00 225.20 860.00 900.80 1,760.80

10.58 Electrical Tape pc 6.00 33.23 5.55 199.36 33.32 232.68

Sub-total 11,937.23

13.00 Painting Works     

Concrete surfaces sq.m 310.00

13.01 Latex, Flat gal 13.00 550.00 165.00 7,150.00 2,145.00 9,295.00

13.14 Masonry Putty gal 13.00 319.00 95.70 4,147.00 1,244.10 5,391.10

13.02 Latex, Semi Gloss gal 13.00 490.00 147.00 6,370.00 1,911.00 8,281.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 132.92

13.04 Enamel, Flatwall gal 7.00 525.00 157.50 3,675.00 1,102.50 4,777.50

13.15 Glazing Putty gal 7.00 492.00 147.60 3,444.00 1,033.20 4,477.20

13.05 Enamel, Semi Gloss gal 7.00 490.00 147.00 3,430.00 1,029.00 4,459.00

13.16 Paint Thinner gal 2.00 260.00 78.00 520.00 156.00 676.00

Sub-total  38,214.80

I. DIRECT COST 674,432.05

II. INDIRECT COST 22% of (I) 141,139.38

III. TAX 5% of (I + II) 40,778.57

IV. TOTAL CONSTRUCTION COST (I + II + III) 856,350.00

Prepared:

Contractor
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