
PROJECT : REPAIR/REHABILITATION OF SEVEN (7) CLASSROOMS

SCHOOL : GIMANGPANG ELEMENTARY SCHOOL

LOCATION : GIMANGPANG, INITAO, MISAMIS ORIENTAL

OWNER : DEPARTMENT OF EDUCATION

SUBJECT : BILL OF QUANTITIES

MATERIAL LABOR MATERIAL LABOR

A GENERAL REQUIREMENTS

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard
lot 1.00 9,387.10 6,258.06 9,387.10 6,258.06 15,645.16

Safety and Health lot 1.00 15,645.16 0.00 15,645.16 0.00 15,645.16

Hauling cost lot 1.00 0.00 40,000.00 0.00 40,000.00 40,000.00

Sub-total 71,290.32

BUILDING ONE (1) - ADMIN BUILDING - ONE (1) CLASSROOM

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.04 CHB 4" thk pc 25.00 9.00 1.90 225.00 47.50 272.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,463.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 130.00 0.00 6.04 0.00 785.16 785.16

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 2.00 5,500.00 975.00 11,000.00 1,950.00 12,950.00

6.35

W - 1, ( 2.6  x 1.6 m) Jalousie Window with Clear 

Glass Blades on JalouPlus Type Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 100 

mm Wooden Jamb complete with Accessories

set 1.00 8,000.00 664.19 8,000.00 664.19 8,664.19

6.36

W - 2, ( 1.3  x 1.6 m) Jalousie Window with Clear 

Glass Blades on JalouPlus Type Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 100 

mm Wooden Jamb complete with Accessories

set 3.00 4,000.00 332.10 12,000.00 996.29 12,996.29

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 130.00 90.00 40.50 11,700.00 5,265.00 16,965.00

Sub-total 52,538.16

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 130.08 0.00 7.50 0.00 975.60 975.60

8.02 Removal of Ridge Roll pc 10.00 0.00 15.00 0.00 150.00 150.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 130.08 250.00 74.67 32,520.00 9,712.64 42,232.64

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 4.00 460.00 50.00 1,840.00 200.00 2,040.00

Sub-total 55,055.67

9.00 Carpentry Works

9.01 Removal of Ceiling Joist and Board sq.m 111.34 0.00 8.00 0.00 890.69 890.69

Interior and Exterior Ceiling sq.m 111.34

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 22.00 125.00 61.38 2,750.00 1,350.36 4,100.36

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 39.00 300.00 118.80 11,700.00 4,633.20 16,333.20

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 38.00 135.00 71.50 5,130.00 2,717.00 7,847.00

9.32 Wall Angle 1" x 1" x 10' pc 25.00 90.00 19.80 2,250.00                     495.00                      2,745.00 

9.20 W Clip pc 179.00 5.00 1.50 895.00                        268.50                      1,163.50 

9.21 Suspension Clip and Rod Joiner pc 92.00 15.00 40.50 1,380.00                  3,726.00                      5,106.00 

9.26 Steel Angle pc 151.00 30.00 53.90 4,530.00                  8,138.90                    12,668.90 

9.33 Suspension Rod #8 kg 101.00 15.00 31.90 1,515.00                  3,221.90                      4,736.90 

8.37 Blind Rivets pc 375.00 1.00 0.27 375.00                        101.25                         476.25 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

UNIT QTY
UNIT COST TOTAL COST

GRAND TOTAL

BILL OF QUANTITIES

I.D. NO DESCRIPTION
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Sub-total 57,826.54

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 24.00 50.00 10.00 1,200.00 240.00 1,440.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 30.00 6.00 240.00 48.00 288.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 108.00 33.00 6.60 3,564.00 712.80 4,276.80

10.12 5.5 mm2 THW Wire, Stranded m 10.00 50.50 10.10 505.00 101.00 606.00

10.28 Duplex C.O. with Plate pc 4.00 263.80 52.76 1,055.20 211.04 1,266.24

10.25 3-Gang Switch with Plate pc 1.00 208.00 41.60 208.00 41.60 249.60

10.23 Single Switch with Plate pc 1.00 97.68 19.54 97.68 19.54 117.22

10.21 FL 1 x 40W Industrial Type set 4.00 490.00 98.00 1,960.00 392.00 2,352.00

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 441.25 88.25 441.25 88.25 529.50

10.38 Circuit Breaker, 20A 2P set 1.00 313.00 62.60 313.00 62.60 375.60

10.59 Wall Fan (Standard/Any Equivalent) set 2.00 1,500.00 150.00 3,000.00 300.00 3,300.00

10.60 Fire Extinguisher Dry Chemical (10 lbs) set 1.00 2,100.00 420.00 2,100.00 420.00 2,520.00

10.58 Electrical Tape pc 1.00 37.50 5.63 37.50 5.63 43.13

Sub-total 19,338.24

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 1.00 4,000.00 825.00 4,000.00 825.00 4,825.00

11.61 Water Closet Flange set 1.00 262.50 39.38 262.50 39.38 301.88

11.59 Faucet, Plain Bibb, Brass 1/2Ø pc 1.00 136.80 40.80 136.80 40.80 177.60

11.65 S.S. Floor Drain 4" x 4" pc 1.00 97.50 13.46 97.50 13.46 110.96

11.44 Gate Valve, 1/2"Ø pc 1.00 250.00 75.00 250.00 75.00 325.00

11.06 G.I. Pipe 1/2Ø Sch.40 pc 2.00 260.00 78.00 520.00 156.00 676.00

11.21 G.I. Elbow 90Ø x 1/2Ø pc 2.00 11.00 3.30 22.00 6.60 28.60

11.15 G.I. Tee, 1/2Ø pc 2.00 17.75 5.33 35.50 10.66 46.16

11.66 Teflon Tape roll 2.00 12.00 1.80 24.00 3.60 27.60

Sub-total 6,518.80

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.07 uPVC Sanitary Pipe 2"Ø set 3.00 210.00 63.00 630.00 189.00 819.00

12.11 uPVC Elbow 90o x 2"Ø pc 1.00 25.00 7.50 25.00 7.50 32.50

12.13 uPVC Elbow 90o x 4"Ø pc 1.00 96.00 28.80 96.00 28.80 124.80

12.27 uPVC Wye 4" x 4" pc 1.00 165.00 49.50 165.00 49.50 214.50

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 1.00 150.00 45.00 150.00 45.00 195.00

Sub-total  2,568.80

13.00 Painting Works    

Concrete surfaces sq.m 306.34

13.01 Latex, Flat gal 13.00 550.00 165.00 7,150.00 2,145.00 9,295.00

13.14 Masonry Putty gal 13.00 319.00 95.70 4,147.00 1,244.10 5,391.10

13.02 Latex, Semi Gloss gal 13.00 490.00 147.00 6,370.00 1,911.00 8,281.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 22.56

13.04 Enamel, Flatwall gal 2.00 540.10 162.03 1,080.20 324.06 1,404.26

13.05 Enamel, Semi Gloss gal 2.00 548.90 164.67 1,097.80 329.34 1,427.14

13.16 Paint Thinner gal 1.00 286.00 85.80 286.00 85.80 371.80

Sub-total  27,028.30

14.00 Tile Works

Wall sq.m 5.80

14.04 Glazed Wall Tiles 20cm x 20cm pc 150.00 14.00 4.20 2,100.00 630.00 2,730.00

14.16 Tile Adhesive 25kg/bag bag 2.00 224.10 67.23 448.20 134.46 582.66

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.31 889.56

14.15 Tile Grout 5kg/bag bag 1.00 150.00 47.00 150.00 47.00 197.00

Flooring sq.m 1.90

14.01 Unglazed Floor Tiles 20cm x 20cm pc 49.00 12.00 5.15 588.00 252.18 840.18

14.16 Tile Adhesive 25kg/bag bag 1.00 224.10 67.23 224.10 67.23 291.33

14.15 Tile Grout 5kg/bag bag 1.00 150.00 47.00 150.00 47.00 197.00

Sub-total  5,727.73

CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works

Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 665.00 3,815.00

5.02 Portland Cement bag 10.00 236.00 46.40 2,360.00 463.99 2,823.99

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

3.01 Deformed Round Bars, Grade 40 kg 38.00 38.56 7.50 1,465.28 285.00 1,750.28

3.02 G.I. Tie Wire kg 1.00 55.00 9.00 55.00 9.00 64.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 46.40 4,484.00 881.58 5,365.58

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 17,786.52

Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 83.65 828.00 501.87 1,329.87

Sub-total 2,307.47

BUILDING THREE (3) - PROVINCIAL - TWO (2) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.04 CHB 4" thk pc 25.00 9.00 1.90 225.00 47.50 272.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,463.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 205.96 0.00 7.50 0.00 1,544.70 1,544.70

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 205.96 250.00 74.67 51,490.00 15,378.35 66,868.35

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 8.00
280.00 96.50

2,240.00 772.00 3,012.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 4.00 460.00 50.00 1,840.00 200.00 2,040.00

Sub-total 79,702.48

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 4.00 0.00 8.00 0.00 32.00 32.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

Page 3 of 10



MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                     732.60                      4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                     394.50                      1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                  5,467.50                      7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                  4,721.20                      6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                        148.77                         699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 75,658.03

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 60.00 25.00 6.60 1,500.00 396.00 1,896.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 4.00 215.00 236.90 860.00 947.60 1,807.60

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 4.00 37.50 5.63 150.00 22.50 172.50

Sub-total 27,048.41

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 2.00 5,500.00 825.00 11,000.00 1,650.00 12,650.00

11.61 Water Closet Flange set 2.00 262.50 39.38 525.00 78.75 603.75

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 2.00 136.00 40.80 272.00 81.60 353.60

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 14.63 195.00 29.25 224.25

11.44 Gate Valve, 1/2"Ø pc 2.00 250.00 75.00 500.00 150.00 650.00

11.06 PP-R Pipe 1/2"Ø pc 2.00 217.00 65.10 434.00 130.20 564.20

11.21 PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

11.15 PP-R Tee, 1/2"Ø set 6.00 17.00 5.10 102.00 30.60 132.60

11.66 Teflon Tape roll 2.00 12.00 1.80 24.00 3.60 27.60

Sub-total  15,315.20

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 2.00 560.00 168.00 1,120.00 336.00 1,456.00

12.07 uPVC Sanitary Pipe 2"Ø set 6.00 210.00 63.00 1,260.00 378.00 1,638.00

12.11 uPVC Elbow 90o x 2"Ø pc 2.00 25.00 7.50 50.00 15.00 65.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.27 uPVC Wye 4" x 4" pc 2.00 165.00 49.50 330.00 99.00 429.00

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  4,682.60

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 1.00 260.00 78.00 260.00 78.00 338.00

Sub-total  33,381.40

14.00 Tile Works

Wall sq.m 11.60

14.04 Glazed Wall Tiles 20cm x 20cm pc 299.00 14.00 4.20 4,186.00 1,255.80 5,441.80

14.16 Tile Adhesive 25 kg/bag bag 3.00 224.10 67.23 672.30 201.69 873.99

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.28 889.53
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Flooring sq.m 3.80

14.01 Unglazed Floor Tiles 20cm x 20cm pc 98.00 12.00 3.60 1,176.00 352.80 1,528.80

14.16 Tile Adhesive 25 kg/bag bag 1.00 224.10 67.23 224.10 67.23 291.33

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Sub-total  9,415.45

CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works

Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 665.00 3,815.00

5.02 Portland Cement bag 10.00 236.00 46.40 2,360.00 463.99 2,823.99

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

3.01 Deformed Round Bars, Grade 40 kg 38.00 38.56 7.50 1,465.28 285.00 1,750.28

3.02 G.I. Tie Wire kg 1.00 55.00 9.00 55.00 9.00 64.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 46.40 4,484.00 881.58 5,365.58

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 17,786.52

Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 2.00 560.00 168.00 1,120.00 336.00 1,456.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 58.71 828.00 352.27 1,180.27

Sub-total 2,885.87

BUILDING FOUR (4) - BLSB I - TWO (2) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.04 CHB 4" thk pc 25.00 9.00 1.90 225.00 47.50 272.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,463.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

7.00 Steel Works
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

7.07 LC 150 x 65 x 20 x 2.0mm kg 628.32 29.00 12.48 18,221.28 7,839.54 26,060.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 900.48 29.00 12.48 26,113.92 11,235.28 37,349.20

7.11 L 25 x 25 x 3mm kg 49.06 29.00 8.73 1,422.62 428.32 1,850.94

7.17 Flat Bar 1" x 1/4" kg 35.40 29.00 8.73 1,026.60 309.08 1,335.68

7.18 Plain Round Bar 10mmØ x 6m pc 12.00 107.00 32.10 1,284.00 385.20 1,669.20

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 32.00 45.00 13.50 1,440.00 432.00 1,872.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 24.00 12.00 3.60 288.00 86.40 374.40

7.46 Welding Rod kg 33.00 67.00 20.10 2,211.00 663.30 2,874.30

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 4.00 558.00 167.40 2,232.00 669.60 2,901.60

7.17 Flat Bar 1.5" x 1/4" kg 11.71 31.30 8.73 366.59 102.26 468.85

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 79,549.40

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 205.96 0.00 7.50 0.00 1,544.70 1,544.70

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 205.96 250.00 74.67 51,490.00 15,378.35 66,868.35

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 8.00
280.00 96.50

2,240.00 772.00 3,012.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 4.00 460.00 50.00 1,840.00 200.00 2,040.00

Sub-total 79,702.48

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling/Trusses/Purlins lot 1.00 0.00 3,000.00 0.00 3,000.00 3,000.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                     732.60                      4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                     394.50                      1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                  5,467.50                      7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                  4,721.20                      6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                        148.77                         699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 78,626.03

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 180.00 25.00 6.60 4,500.00 1,188.00 5,688.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 4.00 215.00 236.90 860.00 947.60 1,807.60

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 4.00 37.50 5.63 150.00 22.50 172.50

Sub-total 30,840.41

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 2.00 5,500.00 825.00 11,000.00 1,650.00 12,650.00

11.61 Water Closet Flange set 2.00 262.50 39.38 525.00 78.75 603.75

Page 6 of 10



MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 2.00 136.00 40.80 272.00 81.60 353.60

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 14.63 195.00 29.25 224.25

11.44 Gate Valve, 1/2"Ø pc 2.00 250.00 75.00 500.00 150.00 650.00

11.06 PP-R Pipe 1/2"Ø pc 2.00 217.00 65.10 434.00 130.20 564.20

11.21 PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

11.15 PP-R Tee, 1/2"Ø set 6.00 17.00 5.10 102.00 30.60 132.60

11.66 Teflon Tape roll 2.00 12.00 1.80 24.00 3.60 27.60

Sub-total  15,315.20

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 2.00 560.00 168.00 1,120.00 336.00 1,456.00

12.07 uPVC Sanitary Pipe 2"Ø set 6.00 210.00 63.00 1,260.00 378.00 1,638.00

12.11 uPVC Elbow 90o x 2"Ø pc 2.00 25.00 7.50 50.00 15.00 65.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.27 uPVC Wye 4" x 4" pc 2.00 165.00 49.50 330.00 99.00 429.00

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  4,682.60

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 1.00 260.00 78.00 260.00 78.00 338.00

Steel Surfaces sq.m 203.79

13.12 Primer, Zinc Chromate gal 3.00 537.00 161.10 1,611.00 483.30 2,094.30

Sub-total  35,475.70

14.00 Tile Works

Wall sq.m 11.60

14.04 Glazed Wall Tiles 20cm x 20cm pc 299.00 14.00 4.20 4,186.00 1,255.80 5,441.80

14.16 Tile Adhesive 25 kg/bag bag 3.00 224.10 67.23 672.30 201.69 873.99

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.28 889.53

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Flooring sq.m 3.80

14.01 Unglazed Floor Tiles 20cm x 20cm pc 98.00 12.00 3.60 1,176.00 352.80 1,528.80

14.16 Tile Adhesive 25 kg/bag bag 1.00 224.10 67.23 224.10 67.23 291.33

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Sub-total  9,415.45

CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works

Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 665.00 3,815.00

5.02 Portland Cement bag 10.00 236.00 46.40 2,360.00 463.99 2,823.99

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

3.01 Deformed Round Bars, Grade 40 kg 38.00 38.56 7.50 1,465.28 285.00 1,750.28

3.02 G.I. Tie Wire kg 1.00 55.00 9.00 55.00 9.00 64.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 46.40 4,484.00 881.58 5,365.58

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 17,786.52

Sanitary Works
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

12.09 uPVC Sanitary Pipe 4"Ø pc 2.00 560.00 154.48 1,120.00 308.95 1,428.95

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 50.00 828.00 300.00 1,128.00

Sub-total 2,806.55

BUILDING SIX (6) - STEEL TEK - TWO (2) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.04 CHB 4" thk pc 25.00 9.00 1.90 225.00 47.50 272.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,463.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 205.96 0.00 7.50 0.00 1,544.70 1,544.70

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 205.96 250.00 74.67 51,490.00 15,378.35 66,868.35

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 8.00
280.00 96.50

2,240.00 772.00 3,012.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 3.00 460.00 50.00 1,380.00 150.00 1,530.00

Sub-total 79,192.48

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 4.00 0.00 8.00 0.00 32.00 32.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                     732.60                      4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                     394.50                      1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                  5,467.50                      7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                  4,721.20                      6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                        148.77                         699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 75,658.03

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00
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MATERIAL LABOR MATERIAL LABOR
UNIT QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 180.00 25.00 6.60 4,500.00 1,188.00 5,688.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 2.00 215.00 236.90 430.00 473.80 903.80

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 2.00 37.50 5.63 75.00 11.25 86.25

Sub-total 29,850.36

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 2.00 5,500.00 825.00 11,000.00 1,650.00 12,650.00

11.61 Water Closet Flange set 2.00 262.50 39.38 525.00 78.75 603.75

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 2.00 136.00 40.80 272.00 81.60 353.60

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 14.63 195.00 29.25 224.25

11.44 Gate Valve, 1/2"Ø pc 2.00 250.00 75.00 500.00 150.00 650.00

11.06 PP-R Pipe 1/2"Ø pc 2.00 217.00 65.10 434.00 130.20 564.20

11.21 PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

11.15 PP-R Tee, 1/2"Ø set 6.00 17.00 5.10 102.00 30.60 132.60

11.66 Teflon Tape roll 2.00 12.00 1.80 24.00 3.60 27.60

Sub-total  15,315.20

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 2.00 560.00 168.00 1,120.00 336.00 1,456.00

12.07 uPVC Sanitary Pipe 2"Ø set 5.00 210.00 63.00 1,050.00 315.00 1,365.00

12.11 uPVC Elbow 90o x 2"Ø pc 2.00 25.00 7.50 50.00 15.00 65.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.27 uPVC Wye 4" x 4" pc 2.00 165.00 49.50 330.00 99.00 429.00

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  4,409.60

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 1.00 260.00 78.00 260.00 78.00 338.00

Steel Surfaces sq.m 203.79

13.12 Primer, Zinc Chromate gal 3.00 537.00 161.10 1,611.00 483.30 2,094.30

Sub-total  35,475.70

14.00 Tile Works

Wall sq.m 11.60

14.04 Glazed Wall Tiles 20cm x 20cm pc 299.00 14.00 4.20 4,186.00 1,255.80 5,441.80

14.16 Tile Adhesive 25 kg/bag bag 3.00 224.10 67.23 672.30 201.69 873.99

14.13 Tile Trim 6mm pc 7.00 97.75 29.33 684.25 205.28 889.53

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Flooring sq.m 3.80

14.01 Unglazed Floor Tiles 20cm x 20cm pc 98.00 12.00 3.60 1,176.00 352.80 1,528.80

14.16 Tile Adhesive 25 kg/bag bag 1.00 224.10 67.23 224.10 67.23 291.33

14.15 Tile Grout 5 kg/bag bag 1.00 150.00 45.00 150.00 45.00 195.00

Sub-total  9,415.45

CHB SEPTIC VAULT 2.30 X 3.45 X 2.15M

Earthworks

1.01 Clearing and Grubbing sq.m 3.34 0.00 20.00 0.00 66.70 66.70

1.02 Structural Excavation cu.m 24.00 0.00 200.00 0.00 4,800.00 4,800.00

1.03 Backfilling and Compaction cu.m 3.60 0.00 45.00 0.00 162.00 162.00

1.04 Gravel Bedding G-1 cu.m 0.33 850.00 169.90 283.48 56.66 340.14

Sub-total 5,368.84

Concreting Works

Septic Vault Slab cu.m 1.60

2.01 Portland Cement bag 15.00 236.00 46.40 3,540.00 695.99 4,235.99

2.02 Crushed Gravel 3/4" cu.m 1.00 950.00 165.18 950.00 165.18 1,115.18

2.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 7,335.00

Rebar Works
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Septic Vault Slab

3.01 Deformed Round Bars, Grade 40 kg 99.79 38.56 7.50 3,847.98 748.44 4,596.42

3.02 G.I. Tie Wire kg 2.00 55.00 9.00 109.77 17.96 127.73

Sub-total 4,724.15

Formworks

4.01 Coco Lumber bd.ft 199.00 18.00 4.25 3,582.00 845.75 4,427.75

4.02 Plywood Ordinary, 1/4" x 4' x 8' pc 3.00 373.33 86.25 1,119.99 258.75 1,378.74

4.04 CWN, Assorted kg 3.00 55.00 15.00 165.00 45.00 210.00

Sub-total 6,016.49

Masonry Works

Septic Vault CHB Wall sq.m 28.00

5.04 CHB 4" thk pc 350.00 9.00 1.90 3,150.00 665.00 3,815.00

5.02 Portland Cement bag 10.00 236.00 40.15 2,360.00 401.50 2,761.50

5.03 Washed Sand cu.m 2.00 850.00 145.00 1,700.00 290.00 1,990.00

3.01 Deformed Round Bars, Grade 40 kg 38.00 29.00 7.50 1,102.00 285.00 1,387.00

3.02 G.I. Tie Wire kg 1.00 55.00 9.00 55.00 9.00 64.00

Plastering sq.m 56.00

5.02 Portland Cement bag 19.00 236.00 46.40 4,484.00 881.58 5,365.58

5.03 Washed Sand cu.m 2.00 850.00 141.92 1,700.00 283.83 1,983.83

Sub-total 17,366.91

Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.13 uPVC Elbow 90o x 4"Ø pc 3.00 96.00 28.80 288.00 86.40 374.40

12.21 uPVC Tee 4" x 4" pc 6.00 138.00 42.41 828.00 254.46 1,082.46

Sub-total 2,184.86

I. DIRECT COST 1,635,806.45

II. INDIRECT COST 22% of (I) 344,193.55

III. TAX 5% of (I+II) 99,000.00

IV. TOTAL CONSTRUCTION COST (I+II+III)) 2,079,000.00

Prepared: Checked: Noted:

SANDY L. SIMO, CE RUDY O. MAGDUGO

Contractor Division Engineer III Chief, SGOD
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