
School: ALUNA ELEMENTARY SCHOOL Date: June 1, 2016

Budget Allocation:

Region: X- NORTHERN MINDANAO Estimated Government Expenses:

Division: MISAMIS ORIENTAL Approved Budget for Contract:

Project Title: Completion Period: 90 calendar days

Minimum Required Manpower:

General Foreman Welder Mason

Carpenter Painter Helper

Electrician Steelman

Plan: Minimum Required Equipment:

Location: ALUNA, INITAO, MISAMIS ORIENTAL Mixer Planer Bar Cutter Hand Tools

Vibrator Welding Machine Power Tools

Item I.D. % of Total Unit Quantity Total Cost

0.038 lot 1.00 32,889.42

5 0.005 lot 1.00 3,887.63

6 0.185 set 18.00 158,266.03

7 0.148 kg 2,524.84 126,317.17

8 0.136 m 303.52 116,405.95

9 0.128 sq.m. 241.47 109,547.56

10 0.028 lot 1.00 23,698.61

13 0.055 sq.m 589.12 46,900.10

9 0.007 sq.m 11.52 6,367.56

10 0.014 lot 1.00 11,937.23

13 0.045 sq.m 442.92 38,214.80

674,432.05

0.060 51,323.41

0.022 19,246.28

0.007 6,415.43

0.075 64,154.26

141,139.38 141,139.38

0.048 40,778.57 69,074.72

1.000 856,350.00 1,450,569.14

Prepared:

General Requirements

PROGRAM OF WORKS
DepEd-Repair2016-Region X-Misamis Oriental

PHP 865,000.00

PHP 8,650.00

PHP 856,350.00

REPAIR/REHABILITATION OF FIVE (5) CLASSROOMS

BUILDING 3

Doors and Windows

Roofing Works

Item Description Remarks

I. DIRECT COST

BUILDING 4

Ceiling and Carpentry Works

Painting Works

Ceiling and Carpentry Works

Electrical Works

Electrical Works

Painting Works

Sub-Total

II. INDIRECT COST 22% of (I)

Sub-Total

III. TAX 5%

Sub-Total

Contractor

Overhead Expenses (8%)

Contingencies (3%)

Miscellaneous (1%)

Contractor's Profit (10%)

Masonry Works

Steel Works

IV. TOTAL CONSTRUCTION COST (I + II + III)


