
PROJECT : REPAIR/REHABILITATION OF FIVE (5) CLASSROOMS

SCHOOL : LOURDES ELEMENTARY SCHOOL

LOCATION : ALUBIJID, MISAMIS ORIENTAL

OWNER : DEPARTMENT OF EDUCATION

SUBJECT : BILL OF QUANTITITIES

MATERIAL LABOR MATERIAL LABOR

GENERAL REQUIREMENTS

Mobilization/Temporary Structures, Utilities and 

Services/Demobilization / Standard Billboard / 

Material Testing

lot 1.00 5,948.16 3,965.44 5,948.16 3,965.44 9,913.59

Safety and Health lot 1.00 9,913.59 0.00 9,913.59 0.00 9,913.59

Hauling cost lot 1.00 0.00 20,000.00 0.00 20,000.00 20,000.00

Sub-total 39,827.19

BUILDING THREE (3) - BLSB I - TWO (2) CLASSROOMS

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

7.00 Steel Works

9.34 Removal of Wooden Trusses bd.ft 408.00 0.00 4.00 0.00 1,632.00 1,632.00

9.35 Removal of Purlins bd.ft 524.96 0.00 4.00 0.00 2,099.84 2,099.84

7.07 LC 150 x 65 x 20 x 2.0mm kg 628.32 29.00 12.48 18,221.28 7,839.54 26,060.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 900.48 29.00 12.48 26,113.92 11,235.28 37,349.20

7.11 L 25 x 25 x 3mm kg 16.35 29.00 8.73 474.15 142.76 616.91

7.17 Flat Bar 1" x 1/4" kg 35.40 31.30 8.73 1,108.02 309.08 1,417.10

7.18 Plain Round Bar 10mmØ x 6m pc 12.00 107.00 32.10 1,284.00 385.20 1,669.20

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 32.00 45.00 13.50 1,440.00 432.00 1,872.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 24.00 12.00 3.60 288.00 86.40 374.40

7.46 Welding Rod kg 32.00 67.00 20.10 2,144.00 643.20 2,787.20

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 4.00 558.00 167.40 2,232.00 669.60 2,901.60

7.17 Flat Bar 1.5" x 1/4" kg 11.71 31.30 8.73 366.59 102.26 468.85

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 82,041.52

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 227.64 0.00 7.50 0.00 1,707.30 1,707.30

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 227.64 250.00 74.67 56,910.00 16,997.12 73,907.12

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 9.00
280.00 96.50

2,520.00 868.50 3,388.50

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,575.00 1.00 0.27 1,575.00 425.25 2,000.25

8.36 Roof Sealant L 4.00 460.00 59.95 1,840.00 239.80 2,079.80

Sub-total 87,530.97

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling lot 1.00 0.00 3,000.00 0.00 3,000.00 3,000.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

QTY
UNIT COST TOTAL COST

GRAND TOTAL

BILL OF QUANTITIES

I.D. NO DESCRIPTION UNIT
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MATERIAL LABOR MATERIAL LABOR
QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                     732.60                      4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                     394.50                      1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                  5,467.50                      7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                  4,721.20                      6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                        148.77                         699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 78,626.03

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 180.00 25.00 6.60 4,500.00 1,188.00 5,688.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 2.00 215.00 236.90 430.00 473.80 903.80

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 4.00 37.50 5.63 150.00 22.50 172.50

Sub-total 29,936.61

11.00 Plumbing Works

11.62 Water Closet 1.6gpf with Accessories set 2.00 5,000.00 825.00 10,000.00 1,650.00 11,650.00

11.61 Water Closet Flange set 2.00 262.50 39.38 525.00 78.75 603.75

11.59 Faucet, Plain Bibb, Brass 1/2"Ø set 2.00 136.00 40.80 272.00 81.60 353.60

11.65 S.S.Floor Drain 4' x 4" pc 2.00 97.50 14.63 195.00 29.25 224.25

11.44 Gate Valve, 1/2"Ø pc 2.00 250.00 75.00 500.00 150.00 650.00

11.06 PP-R Pipe 1/2"Ø pc 2.00 217.00 65.10 434.00 130.20 564.20

11.21 PP-R Elbow 90o x 1/2"Ø pc 6.00 14.00 4.20 84.00 25.20 109.20

11.15 PP-R Tee, 1/2"Ø set 6.00 17.00 5.10 102.00 30.60 132.60

11.66 Teflon Tape roll 4.00 12.00 1.80 48.00 7.20 55.20

Sub-total  14,342.80

12.00 Sanitary Works

12.09 uPVC Sanitary Pipe 4"Ø pc 1.00 560.00 168.00 560.00 168.00 728.00

12.07 uPVC Sanitary Pipe 2"Ø set 3.00 210.00 63.00 630.00 189.00 819.00

12.11 uPVC Elbow 90o x 2"Ø pc 2.00 25.00 7.50 50.00 15.00 65.00

12.13 uPVC Elbow 90o x 4"Ø pc 2.00 96.00 28.80 192.00 57.60 249.60

12.27 uPVC Wye 4" x 4" pc 2.00 165.00 49.50 330.00 99.00 429.00

12.28 Brass Cleanout 4" x 4" pc 1.00 350.00 105.00 350.00 105.00 455.00

12.33 PVC Cement set 2.00 150.00 45.00 300.00 90.00 390.00

Sub-total  3,135.60

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 1.00 260.00 78.00 260.00 78.00 338.00

Sub-total  33,381.40

BUILDING FIVE (5) - DEPED DESIGN - ONE (1) CLASSROOM

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53
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MATERIAL LABOR MATERIAL LABOR
QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT

6.02 Removal of Window with Jamb sq.ft 130.00 0.00 6.04 0.00 785.16 785.16

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 2.00 5,500.00 975.00 11,000.00 1,950.00 12,950.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 1.00 8,000.00 1,105.00 8,000.00 1,105.00 9,105.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 3.00 4,000.00 548.86 12,000.00 1,646.58 13,646.58

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 130.00 90.00 40.50 11,700.00 5,265.00 16,965.00

Sub-total 53,629.26

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling lot 1.00 0.00 3,000.00 0.00 3,000.00 3,000.00

Interior and Exterior Ceiling sq.m 81.94

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 16.00 125.00 61.38 2,000.00 982.08 2,982.08

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 35.00 300.00 118.80 10,500.00 4,158.00 14,658.00

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 28.00 135.00 71.50 3,780.00 2,002.00 5,782.00

9.32 Wall Angle 1" x 1" x 10' pc 19.00 90.00 19.80 1,710.00                     376.20                      2,086.20 

9.20 W Clip pc 132.00 5.00 1.50 660.00                        198.00                         858.00 

9.21 Suspension Clip and Rod Joiner pc 68.00 15.00 40.50 1,020.00                  2,754.00                      3,774.00 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 74.00 15.00 31.90 1,110.00                  2,360.60                      3,470.60 

8.37 Blind Rivets pc 276.00 1.00 0.27 276.00                          74.52                         350.52 

9.16 Concrete Nail #3 kg 1.00 70.00 7.92 70.00                              7.92                           77.92 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards sq.m 5.76

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 37.00 50.00 13.64 1,850.00 504.68 2,354.68

9.43 Lawanit, 1/4" thk pc 2.00 280.00 61.60 560.00 123.20 683.20

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 1.00 45.00 11.00 45.00 11.00 56.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 47,110.30

10.00 Electrical Works

Roughing-ins

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 6.00 15.00 3.00 90.00 18.00 108.00

10.17 Utility Box, 2" x 4" G.I. pc 4.00 17.00 6.00 68.00 24.00 92.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 60.00 25.00 6.60 1,500.00 396.00 1,896.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 2.00 263.80 52.76 527.60 105.52 633.12

10.25 3-Gang Switch with Plate pc 1.00 208.00 41.60 208.00 41.60 249.60

10.20 FL 2 x 40W Industrial Type set 4.00 840.00 168.00 3,360.00 672.00 4,032.00

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.58 Electrical Tape pc 4.00 37.50 5.63 150.00 22.50 172.50

Sub-total 11,347.58

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 165.00 8,800.00 2,640.00 11,440.00

13.14 Masonry Putty gal 16.00 319.00 95.70 5,104.00 1,531.20 6,635.20

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 4.00 165.00 49.50 660.00 198.00 858.00

Wood surfaces sq.m 15.16

13.04 Enamel, Flatwall gal 1.00 525.00 157.50 525.00 157.50 682.50

13.15 Glazing Putty gal 1.00 492.00 147.60 492.00 147.60 639.60

13.05 Enamel, Semi Gloss gal 1.00 490.00 147.00 490.00 147.00 637.00

13.16 Paint Thinner gal 1.00 260.00 78.00 260.00 78.00 338.00

Sub-total  31,422.30

BUILDING SIX (6) - PRE-FAB - TWO (2) CLASSROOMS

5.00 Masonry Works

5.01 Demolition of Masonry Wall sq.m 1.00 0.00 360.00 0.00 360.00 360.00

Masonry Wall sq.m 2.00

5.04 CHB 4" thk pc 25.00 9.00 1.90 225.00 47.50 272.50

5.02 Portland Cement bag 1.00 236.00 46.40 236.00 46.40 282.40

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92
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MATERIAL LABOR MATERIAL LABOR
QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT

Plastering sq.m 4.00

5.02 Portland Cement bag 2.00 236.00 46.40 472.00 92.80 564.80

5.03 Washed Sand cu.m 1.00 850.00 141.92 850.00 141.92 991.92

Sub-total 3,463.53

6.00 Doors and Windows

6.01 Removal of Door with Jamb set 2.00 0.00 88.76 0.00 177.53 177.53

6.02 Removal of Window with Jamb sq.ft 260.00 0.00 6.04 0.00 1,570.31 1,570.31

6.03

D-1, Panel Door 0.90m x 2.10m on 50mm x 150mm 

Wooden Jamb and fixed glass transom with keyed 

lever type lockset

set 4.00 5,500.00 975.00 22,000.00 3,900.00 25,900.00

6.07

W -1, (2.6 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 2.00 8,000.00 1,105.00 16,000.00 2,210.00 18,210.00

6.45

W -2, (1.3 x 1.83 m) Shutter Type Window Jalousie 

Holder with Clear Glass Blades on Silver Colored 

Frame and Fixed Clear Glass Transom on 50 x 150 

mm Wooden Jamb complete Accessories

set 6.00 4,000.00 548.86 24,000.00 3,293.16 27,293.16

6.26

Security Grills (Use 12mm square bar, 3 horizontal 

bars and vertical bars spaced at 100mm with 1" x 

2.5mm angle bar frame)

sq.ft 260.00 90.00 40.50 23,400.00 10,530.00 33,930.00

Sub-total 107,081.00

7.00 Steel Works

9.34 Removal of Wooden Trusses bd.ft 408.00 0.00 4.00 0.00 1,632.00 1,632.00

9.35 Removal of Purlins bd.ft 524.96 0.00 4.00 0.00 2,099.84 2,099.84

7.07 LC 150 x 65 x 20 x 2.0mm kg 628.32 29.00 12.48 18,221.28 7,839.54 26,060.82

7.05 LC 100 x 50 x 15 x 2.0mm kg 900.48 29.00 12.48 26,113.92 11,235.28 37,349.20

7.11 L 25 x 25 x 3mm kg 16.35 29.00 8.73 474.15 142.76 616.91

7.17 Flat Bar 1" x 1/4" kg 35.40 31.30 8.73 1,108.02 309.08 1,417.10

7.18 Plain Round Bar 10mmØ x 6m pc 12.00 107.00 32.10 1,284.00 385.20 1,669.20

7.33

Anchor Bolt with Nuts and Washer, 16mmØ x 50mm 

x 300mm
pc 32.00 45.00 13.50 1,440.00 432.00 1,872.00

7.35

Anchor Bolt with Nuts and Washer, 10mmØ x 50mm 

x 200mm
pc 24.00 12.00 3.60 288.00 86.40 374.40

7.46 Welding Rod kg 32.00 67.00 20.10 2,144.00 643.20 2,787.20

Hanger

11.04 G.I. Pipe 1"Ø Sch.40 pc 4.00 558.00 167.40 2,232.00 669.60 2,901.60

7.17 Flat Bar 1.5" x 1/4" kg 11.71 31.30 8.73 366.59 102.26 468.85

13.12 Primer, Zinc Chromate gal 4.00 537.00 161.10 2,148.00 644.40 2,792.40

Sub-total 82,041.52

8.00 Roofing Works

8.01 Removal of Roofing Sheets m 205.96 0.00 7.50 0.00 1,544.70 1,544.70

8.02 Removal of Ridge Roll pc 8.00 0.00 15.00 0.00 120.00 120.00

8.03 Removal of Flashing pc 10.00 0.00 15.00 0.00 150.00 150.00

8.04 Removal of Gutter pc 15.00 0.00 15.00 0.00 225.00 225.00

8.05 Removal of Fascia Board pc 8.00 0.00 23.50 0.00 188.00 188.00

8.16
G.I. Long-Span Roofing, Corrugated, Pre-Painted, 

1220mm x  0.4mm thk
m 205.96 250.00 74.67 51,490.00 15,378.35 66,868.35

8.17
G.I. Ridge Roll, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 8.00
280.00 96.50

2,240.00 772.00 3,012.00

8.19

G.I. Flashing, Preformed, Pre-Painted, 0.610m x 

2.440m x 0.6mm thk pc 10.00
280.00 96.50

2,800.00 965.00 3,765.00

8.37 Blind Rivets pc 1,409.00 1.00 0.27 1,409.00 380.43 1,789.43

8.36 Roof Sealant L 4.00 460.00 59.95 1,840.00 239.80 2,079.80

Sub-total 79,742.28

9.00 Ceiling and Carpentry Works

9.01 Removal of Ceiling sq.m 4.00 0.00 8.00 0.00 32.00 32.00

Interior and Exterior Ceiling sq.m 163.87

9.17

Metal Carrying Channel (12mm x 38mm x 5m x 

.8mm thk
pc 32.00 125.00 61.38 4,000.00 1,964.16 5,964.16

9.09 Fiber Cement Ceiling Board (4.5mm thk) pc 57.00 300.00 118.80 17,100.00 6,771.60 23,871.60

9.18
Metal Double Furring Channel (19mm x 50mm x 

5mm x 0.5mm thk
pc 56.00 135.00 71.50 7,560.00 4,004.00 11,564.00

9.32 Wall Angle 1" x 1" x 10' pc 37.00 90.00 19.80 3,330.00                     732.60                      4,062.60 

9.20 W Clip pc 263.00 5.00 1.50 1,315.00                     394.50                      1,709.50 

9.21 Suspension Clip and Rod Joiner pc 135.00 15.00 40.50 2,025.00                  5,467.50                      7,492.50 

9.26 Steel Angle pc 151.00 30.00 4.40 4,530.00                     664.40                      5,194.40 

9.33 Suspension Rod #8 kg 148.00 15.00 31.90 2,220.00                  4,721.20                      6,941.20 

8.37 Blind Rivets pc 551.00 1.00 0.27 551.00                        148.77                         699.77 

9.16 Concrete Nail #3 kg 2.00 70.00 7.92 140.00                          15.84                         155.84 

9.27

Wooden Ceiling Ventilation (25mm x 25mm x 300mm 

with Wire Mesh)
pc 6.00 260.00 7.15 1,560.00 42.90 1,602.90

Blackboards (2 Sets) sq.m 11.52

9.14 S4S Lumber, Kiln Dried, Tanguile bd.ft 74.00 50.00 13.64 3,700.00 1,009.36 4,709.36

9.43 Lawanit, 1/4" thk pc 4.00 280.00 61.60 1,120.00 246.40 1,366.40

9.22 Finishing Nails kg 1.00 70.00 15.40 70.00 15.40 85.40

9.23 Common Wire Nails kg 2.00 45.00 11.00 90.00 22.00 112.00

9.24 Concrete Nails kg 1.00 79.00 15.40 79.00 15.40 94.40

Sub-total 75,658.03

10.00 Electrical Works

Roughing-ins
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MATERIAL LABOR MATERIAL LABOR
QTY

UNIT COST TOTAL COST
GRAND TOTALI.D. NO DESCRIPTION UNIT

10.01 Electrical Conduit uPVC, 15mmØ pc 20.00 50.00 10.00 1,000.00 200.00 1,200.00

10.06 RSC 20mmØ pc 1.00 112.50 22.50 112.50 22.50 135.00

10.34 Entrance Cap 20mm dia. pc 1.00 50.00 10.00 50.00 10.00 60.00

10.16 Junction Box, 4" x 4" G.I. pc 12.00 15.00 3.00 180.00 36.00 216.00

10.17 Utility Box, 2" x 4" G.I. pc 8.00 17.00 6.00 136.00 48.00 184.00

10.37 Grounding Rod, 2.4m x 16mm dia. pc 1.00 150.00 30.00 150.00 30.00 180.00

Wires & Fixtures

10.11 3.5 mm2 THW Wire, Stranded m 120.00 25.00 6.60 3,000.00 792.00 3,792.00

10.12 5.5 mm2 THW Wire, Stranded m 10.00 36.00 10.10 360.00 101.00 461.00

10.28 Duplex C.O. with Plate pc 8.00 263.80 52.76 2,110.40 422.08 2,532.48

10.25 3-Gang Switch with Plate pc 2.00 208.00 41.60 416.00 83.20 499.20

10.23 Single Switch with Plate pc 2.00 64.00 19.54 128.00 39.07 167.07

10.20 FL 2 x 40W Industrial Type set 8.00 840.00 168.00 6,720.00 1,344.00 8,064.00

10.19

18W Compact Fluorescent Lighting Fixture with 

Medium keyless type Porcelain Receptacle (surfaced 

Ceiling Mounted)

set 4.00 215.00 236.90 860.00 947.60 1,807.60

10.48 Panel Box, Flush Type, 4 Branches set 1.00 1,202.75 180.41 1,202.75 180.41 1,383.16

10.40 Circuit Breaker, 40A 2P set 1.00 310.00 62.60 310.00 62.60 372.60

10.38 Circuit Breaker, 20A 2P set 3.00 310.00 62.60 930.00 187.80 1,117.80

10.59 Wall Fan (Standard/Any Equivalent) set 4.00 1,500.00 150.00 6,000.00 600.00 6,600.00

10.58 Electrical Tape pc 8.00 37.50 5.63 300.00 45.00 345.00

Sub-total 29,116.91

13.00 Painting Works     

Concrete surfaces sq.m 390.00

13.01 Latex, Flat gal 16.00 550.00 160.00 8,800.00 2,560.00 11,360.00

13.14 Masonry Putty gal 16.00 319.00 94.12 5,104.00 1,505.90 6,609.90

13.02 Latex, Semi Gloss gal 16.00 490.00 147.00 7,840.00 2,352.00 10,192.00

13.20 Acri Color qrt 7.00 165.00 60.24 1,155.00 421.70 1,576.70

Wood surfaces sq.m 20.92

13.04 Enamel, Flatwall gal 2.00 525.00 157.50 1,050.00 315.00 1,365.00

13.15 Glazing Putty gal 2.00 492.00 147.60 984.00 295.20 1,279.20

13.05 Enamel, Semi Gloss gal 2.00 490.00 147.00 980.00 294.00 1,274.00

13.16 Paint Thinner gal 3.00 260.00 78.00 780.00 234.00 1,014.00

Sub-total  34,670.81

I. DIRECT COST 1,031,186.64

II. INDIRECT COST 22% of (I) 218,099.08

III. TAX 5% of (I + II) 62,464.29

IV. TOTAL CONSTRUCTION COST (I + II + III) 1,311,750.00

Prepared: Checked: Noted:

TONNIE MAE M. GONZALES

Division Engineer III Chief, SGOD

SANDY L. SIMO RUDY O. MAGDUGO

Contractor
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